



ISO 9001:2015 CERTIFIED
CERTIFICATE NO.: SCP000544Q

Republic of the Philippines
KALINGA STATE UNIVERSITY
Tabuk City, Kalinga 3800
Bids and Awards Committee



SUPPLEMENTAL / BID BULLETIN (SBB)
ADDENDUM NO. 01

This SBB Addendum No. 01 dated **February 26, 2021**, for the Project: **Construction of Four-Storey Library Building at Bulanao Campus- Phase I** is issued to clarify, modify, or amend items in the Bidding Documents. Accordingly, this shall form an integral part of said Documents.

(Note: For this SBB and a better understanding of its contents, the following rules shall apply: (a) ~~Double Strike out~~ – denotes deletion, and (b) Underline – implies inclusion or new item/requirement).

PARTICULARS		CLARIFICATION / AMENDMENT	
Based on the discussions during the Pre-bid Conference conducted on February 24, 2021 for this Project, and upon confirmation by the Technical Working Group and the End-User Unit, the following are the revisions:			
1. On ITB Clause No. 20 of the Bid Data Sheet, under Section III, page 17 of the Philippine Bidding Document, letter a- Building Permit is not required for Phase I of this Project since this Item of Work will be included in the Phase II:			
ITB Clause			
20	The following are to be secured by the winning Contractor: a. Building Permit b. <u>a. Occupational Safety Certificate</u>		
On Item Letter J, number 4 of Project Requirements, Technical Documents of the Checklist for Eligibility and Technical Components under Section IX- Checklist of Technical and Financial Documents, page 42 of the Philippine Bidding Document, the punctuation mark: slash "/" between PERT CPM is revised into word: "and" to refers to two (2) distinct documents in one checklist, as follows:			
ITEM NO.	REQUIREMENTS	PASSED	FAILED
J	4) Program Evaluation and Review Technique (PERT) / <u>and</u> Critical Path Method (CPM);		

For guidance and information of all concerned.


EDNA P. YUMOL, CPA, PhD
BAC Chairperson

Date Issued: **February 26, 2021**
Copy furnished: **Prospective Bidders**