



SUPPLEMENTAL / BID BULLETIN (SBB)
ADDENDUM NO. 01

This SBB Addendum No. 01 dated 26 October 2023, for the Project: “Purchase, Delivery and Installation of Generator Set for Kalinga State University Administration Building – Bulanao Campus” is issued to clarify, modify or amend items in the Bidding Documents. Accordingly, this shall form an integral part of said Documents (Note: For this SBB and a better understanding of its contents, the following rules shall apply: (a) ~~Double Strike-out~~ – denotes deletion, and (b) Underline with yellow highlights – implies inclusion or new item/requirement).

PARTICULARS	CLARIFICATION / AMENDMENT										
Based on the Discussion during the Pre-bid Conference and upon confirmation by the Technical Working Group and the End-User Unit conducted last October 20, 2023 @ 10:00 am for this Project, the following are the revisions:											
<p>1. On item no. 2 of the Invitation to Bid under Section I, page 5 and on Schedule of Requirements under Section VI, page 20 of the PBD, some of the items and descriptions shall be revised, while other items shall remain unchanged including the terms and conditions, as follows:</p> <p>2. The Kalinga State University now invites bids for the above Procurement Project. Delivery of the Goods is required within Sixty (60) <u>Ninety (90)</u> calendar days upon receipt of the Purchase Order. Bidders should have completed, within five (5) years from the date of submission and receipt of bids, any of the following:</p>											
The delivery schedule expressed as weeks/months stipulates hereafter a delivery date, which is the date of delivery to the project site.											
<table border="1"> <thead> <tr> <th>No.</th> <th>Description</th> <th>Qty</th> <th>Unit</th> <th>Delivered, Weeks/Months</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Purchase, Delivery and Installation of Generator Set for Kalinga State University Administration Building – Bulanao Campus</td> <td>1</td> <td>Lot</td> <td>Delivery shall be completed within sixty (60) <u>Ninety (90)</u> calendar days upon acceptance of the Purchase Order</td> </tr> </tbody> </table>	No.	Description	Qty	Unit	Delivered, Weeks/Months	1	Purchase, Delivery and Installation of Generator Set for Kalinga State University Administration Building – Bulanao Campus	1	Lot	Delivery shall be completed within sixty (60) <u>Ninety (90)</u> calendar days upon acceptance of the Purchase Order	
No.	Description	Qty	Unit	Delivered, Weeks/Months							
1	Purchase, Delivery and Installation of Generator Set for Kalinga State University Administration Building – Bulanao Campus	1	Lot	Delivery shall be completed within sixty (60) <u>Ninety (90)</u> calendar days upon acceptance of the Purchase Order							

For guidance and information of all concerned.

(Sgd.)
ROMUALDO U. WACAS, PhD
 BAC Chairperson
 Date Issued: **October 26, 2023**
 Copy furnished: **Prospective Bidders**