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Republic of the Philippines
KALINGA STATE UNIVERSITY

BIDS AND AWARDS COMMITTEE
National Road, Purok 6, Bulanao, Tabuk City, Kalinga

INVITATION TO BID FOR CONSTRUCTION OF GRADUATE STUDIES
AND LAW BUILDING - PHASE III

1. The Kalinga State University (KSU), through its GAA- Capital Outlay for CY 2016 intends
to apply the sum of PhP 4,852,900.14 being the Approved Budget for the Contract (ABC) to
payments under the contract for CONSTRUCTION OF GRADUATE STUDIES AND LAW
BUILDING - PHASE III / IB 2016-01-05. Bids received in excess of the ABC shall be
automatically rejected at bid opening.

2. The Kalinga State University now invites bids for CONSTRUCTION OF GRADUATE
STUDIES AND LAW BUILDING - PHASE III. Completion of the Works is required 179
calendar days. Bidders should have completed a contract similar to the Project. The
description of an eligible bidder is contained in the Bidding Documents, particularly, in Section II.
Instructions to Bidders.

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary pass/fail criterion as specified in the 2016 (Revised) Implementing Rules and
Regulations (IRR) of Republic Act 9184 (RA 9184), otherwise known as the “Government
Procurement Reform Act”.

Bidding is restricted to Filipino citizens/sole proprietorships, partnerships, or organizations
with at least seventy five percent (75%) interest or outstanding capital stock belonging to
citizens of the Philippines.

4. Interested bidders may obtain further information from Kalinga State University and
inspect the Bidding Documents at the address given below during 8:00 AM to 5:00 PM.

5. A complete set of Bidding Documents may be acquired by interested Bidders on November
11, 2016 to December 1, 2016 from the address below and upon payment of a non-
refundable fee for the Bidding Documents, pursuant to the latest Guidelines issued by the
GPPB, in the amount of Five Thousand Philippine Pesos (PhP 5,000.00).

It may also be downloaded free of charge from the website of the Philippine Government
Electronic Procurement System (PhilGEPS) and the website of the Kalinga State University
at http://ksu.edu.ph, provided that bidders shall pay the fee for the Bidding Documents not
later than the submission of their bids.

6. The Kalinga State University will hold a Pre-Bid Conference, on November 18, 2016
(Friday), 11:00 AM at Conference Hall, Administration Building, KSU-Main Campus,
National Road, Purok 6, Bulanao, Tabuk City, Kalinga, which shall be open to all
interested parties.

7. Bids must be delivered to the address below on or before December 1, 2016 (Thursday),
11:00 AM at the Bid Box fronting the Bids and Awards Committee Office, 2/F,
Administration Building, KSU-Main Campus, National Road, Purok 6, Bulanao, Tabuk
City, Kalinga. All bids must be accompanied by bid a security in any of the acceptable forms
and in the amount stated in ITB Clause 18.
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Bids will be opened in the presence of the bidders’ representatives who choose to attend
at the address below. Late bids shall not be accepted.

8. Bidders should comply with the applicable provisions of Section 23.4.2 of the 2016 IRR of R.A.
9184 and with a modified set of requirements integrating eligibility documents and criteria
for infrastructure projects as provided in Annex E of the 2016 IRR of R.A. 9184, or the Contract
Implementation Guidelines for the Procurement of Infrastructure Projects.

9. The Kalinga State University reserves the right to accept or reject any bid, to annul the
bidding process, and to reject all bids at any time prior to contract award, without thereby
incurring any liability to the affected bidder or bidders.

10.For further information, please refer to:

Ronaldo B. Daluping, BAC Secretariat

BAC Office, Procurement Services Office

Kalinga State University - Main Campus

National Road, Purok 6, Bulanao, Tabuk City, Kalinga 3800
+63917-774-4185

ksu_bac@yahoo.com

http://ksu.edu.ph/

Approved:

Lmird . WM
Rdymond E. Balbin, Ph.D.

BAC Chairperson


mailto:ksu_bac@yahoo.com
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A. General

1. Scope of Bid

1. The Procuring Entity as defined in the BDS, invites bids for the construction of
Works, as described in Section VI. Specifications. The name and identification
number of the Contract is provided in the BDS.

2. The successful bidder will be expected to complete the Works by the intended
completion date specified in SCC Clause 1.16.

2. Source of Funds

The Procuring Entity has a budget or has applied for or received funds from the Funding
Source named in the BDS, and in the amount indicated in the BDS. It intends to apply
part of the funds received for the Project, as defined in the BDS, to cover eligible
payments under the Contract for the Works.

3. Corrupt, Fraudulent, Collusive, and Coercive Practices

1. Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders and
contractors, shall observe the highest standard of ethics during the procurement and
execution of the contract. In pursuance of this policy, the Funding Source:

(@) defines, for purposes of this provision, the terms set forth below as follows:

()

(ii)

(iii)

(iv)

"corrupt practice” means behavior on the part of officials in the
public or private sectors by which they improperly and unlawfully
enrich themselves, others, or induce others to do so, by misusing
the position in which they are placed, and includes the offering,
giving, receiving, or soliciting of anything of value to influence the
action of any such official in the procurement process or in contract
execution; entering, on behalf of the Procuring Entity, into any
contract or transaction manifestly and grossly disadvantageous to
the same, whether or not the public officer profited or will profit
thereby, and similar acts as provided in Republic Act 3019;

"fraudulent practice” means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract to the
detriment of the Procuring Entity, and includes collusive practices
among Bidders (prior to or after Bid submission) designed to
establish bid prices at artificial, non-competitive levels and to deprive
the Procuring Entity of the benefits of free and open competition;

“collusive practices” means a scheme or arrangement between two or
more bidders, with or without the knowledge of the Procuring Entity,
designed to establish bid prices at artificial, non-competitive levels; and

“coercive practices” means harming or threatening to harm, directly or
indirectly, persons, or their property to influence their participation in
a procurement process, or affect the execution of a contract;

“obstructive practice” is

(aa) deliberately destroying, falsifying, altering or concealing of
evidence material to an administrative proceedings or
investigation or making false statements to investigators in
order to materially impede an administrative proceedings or
investigation of the Procuring Entity or any foreign
government/foreign or international financing institution
into allegations of a corrupt, fraudulent, coercive or collusive
practice; and/or threatening, harassing or intimidating any
party to prevent it from disclosing its knowledge of matters
relevant to the administrative proceedings or investigation
or from pursuing such proceedings or investigation; or
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(bb) acts intended to materially impede the exercise of the
inspection and audit rights of the Procuring Entity or any
foreign government/foreign or international financing
institution herein.

(b)  will reject a proposal for award if it determines that the bidder
recommended for award has engaged in corrupt or fraudulent practices in
competing for the Contract; and

(©) will declare a firm ineligible, either indefinitely or for a stated period of
time, to be awarded Contract funded by the Funding Source if it at any time
determines that the firm has engaged in corrupt or fraudulent practices in
competing or, or in executing, a Contract funded by the Funding Source.

Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable laws on
individuals and organizations deemed to be involved in any of the practices
mentioned in ITB Clause 3.1(a).

Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a contractor in the bidding for and
performance of a contract themselves or through independent auditors as
reflected in the GCC Clause 16.34.

4. Conflict of Interest

1.

All bidders found to have conflicting interests shall be disqualified to participate in the
procurement at hand, without prejudice to the imposition of appropriate
administrative, civil, and criminal sanctions. A Bidder may be considered to have
conflicting interests with another Bidder in any of the events described in paragraphs
(a) through (c) and a general conflict of interest in any of the circumstances set out in
paragraphs (d) through (g) below:

(@) A Bidder has controlling shareholders in common with another Bidder;

(b) A Bidder receives or has received any direct or indirect subsidy from any
other Bidder;

(©) A Bidder has the same legal representative as that of another Bidder for
purposes of this Bid;

(d) A Bidder has a relationship, directly or through third parties, that puts
them in a position to have access to information about or influence on the
bid of another Bidder or influence the decisions of the Procuring Entity
regarding this bidding process. This will include a firm or an organization
who lends, or temporarily seconds, its personnel to firms or organizations
which are engaged in consulting services for the preparation related to
procurement for or implementation of the project if the personnel would
be involved in any capacity on the same project;

(e A Bidder submits more than one bid in this bidding process. However, this
does not limit the participation of subcontractors in more than one bid;

(f A Bidder who participated as a consultant in the preparation of the design
or technical specifications of the goods and related services that are the
subject of the bid; or

(9) A Bidder who lends, or temporary seconds, its personnel to firms or
organizations which are engaged in consulting services for the preparation
related to procurement for or implementation of the project, if the
personnel would be involved in any capacity on the same project.

In accordance with Section 47 of the 2016 IRR of RA 9184, all Bidding Documents
shall be accompanied by a sworn affidavit of the Bidder that it is not related to the
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC),

9
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members of the Technical Working Group (TWG), members of the BAC
Secretariat, the head of the Project Management Office (PMO) or the end-user unit,
and the project consultants, by consanguinity or affinity up to the third civil
degree. Failure to comply with the aforementioned provision shall be a ground for
the automatic disqualification of the bid in consonance with Section 30 of the 2016
IRR of RA 9184. For this reason, relation to the aforementioned persons within
the third civil degree of consanguinity or affinity shall automatically disqualify the
bidder from participating in the procurement of contracts of the Procuring Entity
notwithstanding the act of such persons inhibiting themselves from the
procurement process. On the part of the bidder, this provision shall apply to the
following persons:

(@) If the Bidder is an individual or a sole proprietorship, to the Bidder himself;
(b) If the Bidder is a partnership, to all its officers and members;

(c) If the Bidder is a corporation, to all its officers, directors, and controlling
stockholders;

(d) If the bidder is a cooperative, to all its officers, directors, and
controlling shareholders or members; and

(e) If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c), or
(d) of this Section shall correspondingly apply to each of the members of
the said JV, as may be appropriate.

Relationship of the nature described above or failure to comply with this Clause
will result in the automatic disqualification of a Bidder.

5. Eligible Bidders

1.

Unless otherwise provided in the BDS, the following persons shall be eligible to
participate in this Bidding:

(a) Duly licensed Filipino citizens/sole proprietorships;

(b) Partnerships duly organized under the laws of the Philippines and of which at least
seventy five percent (75%) of the interest belongs to citizens of the Philippines;

(c) Corporations duly organized under the laws of the Philippines, and of
which at least seventy five percent (75%) of the outstanding capital stock
belongs to citizens of the Philippines;

(d) Cooperatives duly organized under the laws of the Philippines; or

(e) Persons/entities forming themselves into a ]V, i.e., a group of two (2) or
more persons/entities that intend to be jointly and severally responsible
or liable for a particular contract: Provided, however, that, in accordance
with Letter of Instructions No. 630, Filipino ownership or interest of the
joint venture concerned shall be at least seventy five percent (75%):
Provided, further, that joint ventures in which Filipino ownership or
interest is less than seventy five percent (75%) may be eligible where the
structures to be built require the application of techniques and/or
technologies which are not adequately possessed by a person/entity
meeting the seventy five percent (75%) Filipino ownership requirement:
Provided, finally, that in the latter case, Filipino ownership or interest shall
not be less than twenty five percent (25%). For this purpose Filipino
ownership or interest shall be based on the contributions of each of the
members of the joint venture as specified in their JVA.

The Procuring Entity may also invite foreign bidders when provided for under any
Treaty or International or Executive Agreement as specified in the BDS.

Government Corporate Entities may be eligible to participate only if they can establish
that they (a) are legally and financially autonomous, (b) operate under commercial law,
and (c) are not dependent agencies of the GOP or the Procuring Entity.

10
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4, (a) Unless otherwise provided in the BDS, the prospective bidder must have

completed an SLCC that is similar to the contract to be bid, and whose value,
adjusted to current prices using the PSA consumer price indices, must be at
least fifty percent (50%) of the ABC to be bid: Provided, however, That
contractors under Small A and Small B categories without similar experience
on the contract to be bid may be allowed to bid if the cost of such contract is
not more than the Allowable Range of Contract Cost (ARCC) of their
registration based on the guidelines as prescribed by the PCAB.

(b) For Foreign-funded Procurement, the Government of the Philippines (GoP)
and the foreign government/foreign or international financing institution
may agree on another track record requirement, as specified in the BDS.

For this purpose, contracts similar to the Project shall be those described in the
BDS, and completed within the period stated in the Invitation to Bid and ITB
Clause 12.1(a)(iv).

The Bidder must submit a computation of its Net Financial Contracting Capacity
(NFCC), which must be at least equal to the ABC to be bid, calculated as follows:

NFCC = [(Current assets minus current liabilities) (15)] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be bid.

The values of the domestic bidder’s current assets and current liabilities shall be
based on the latest Audited Financial Statements submitted to the BIR. For
purposes of computing the foreign bidders' NFCC, the value of the current assets
and current liabilities shall be based on their Audited Financial Statements
prepared in accordance with international financial reporting standards.

6. Bidder’s Responsibilities

1.

The Bidder or its duly authorized representative shall submit a sworn statement

in the form prescribed in Section IX. Bidding Forms as required in ITB Clause

12.1(b)(iii).

The Bidder is responsible for the following:

(@) Having taken steps to carefully examine all of the Bidding Documents;

(b) Having acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;

(c) Having made an estimate of the facilities available and needed for the
contract to be bid, if any;

(d) Having complied with its responsibility to inquire or secure
Supplemental/Bid Bulletin/s as provided under ITB Clause 10.3.

(e) Ensuring that it is not “blacklisted” or barred from bidding by the GOP or
any of its agencies, offices, corporations, or LGUs, including foreign
government/foreign or international financing institution whose
blacklisting rules have been recognized by the GPPB;

)] Ensuring that each of the documents submitted in satisfaction of the bidding
requirements is an authentic copy of the original, complete, and all statements
and information provided therein are true and correct;

(9) Authorizing the Head of the Procuring Entity or its duly authorized
representative/s to verify all the documents submitted;

(h) Ensuring that the signatory is the duly authorized representative of the
prospective Bidder, and granted full power and authority to do, execute
and perform any and all acts necessary to participate, submit the bid, and
to sign and execute the ensuing contract accompanied by the duly
notarized Special Power of Attorney, Board/Partnership Resolution, or
Secretary’s Certificate, whichever is applicable;

11
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0] Complying with the disclosure provision under Section 47 of the Act, in

relation to other provisions of Republic Act 3019;
()] Complying with existing labor laws and standards, if applicable; and

(k) It did not give or pay, directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or
official, personnel or representative of the government in relation to any
procurement project or activity.

Failure to observe any of the above responsibilities shall be at the risk of the
Bidder concerned.

The Bidder, by the act of submitting its bid, shall be deemed to have inspected the
site, determined the general characteristics of the contract works and the
conditions for this Project and examine all instructions, forms, terms, and project
requirements in the Bidding Documents.

[t shall be the sole responsibility of the prospective bidder to determine and to satisfy
itself by such means as it considers necessary or desirable as to all matters pertaining
to this Project, including: (a) the location and the nature of the contract, project, or
work; (b) climatic conditions; (c) transportation facilities; (c) nature and condition of
the terrain, geological conditions at the site communication facilities, requirements,
location and availability of construction aggregates and other materials, labor, water,
electric power and access roads; and (d) other factors that may affect the cost,
duration and execution or implementation of the contract, project, or work.

The Procuring Entity shall not assume any responsibility regarding erroneous
interpretations or conclusions by the prospective or eligible bidder out of the data
furnished by the procuring entity.

Before submitting their bids, the Bidders are deemed to have become familiar
with all existing laws, decrees, ordinances, acts and regulations of the Philippines
which may affect the contract in any way.

The Bidder shall bear all costs associated with the preparation and submission of
his bid, and the Procuring Entity will in no case be responsible or liable for those
costs, regardless of the conduct or outcome of the bidding process.

Bidders should note that the Procuring Entity will only accept bids only from
those that have paid the nonrefundable fee for the Bidding Documents at the office
indicated in the Invitation to Bid.

7. Origin of GOODS and Services

There is no restriction on the origin of Goods, or Contracting of Works or Services other
than those prohibited by a decision of the United Nations Security Council taken under
Chapter VII of the Charter of the United Nations.

8. Subcontracts

1.

Unless otherwise specified in the BDS, the Bidder may subcontract portions of the
Works to an extent as may be approved by the Procuring Entity and stated in the
BDS. However, subcontracting of any portion shall not relieve the Bidder from any
liability or obligation that may arise from the contract for this Project.

Subcontractors must submit the documentary requirements under ITB Clause 12
and comply with the eligibility criteria specified in the BDS. In the event that any
subcontractor is found by the Procuring Entity to be ineligible, the subcontracting
of such portion of the Works shall be disallowed.

The Bidder may identify the subcontractor to whom a portion of the Works will
be subcontracted at any stage of the bidding process or during contract
implementation. If the Bidder opts to disclose the name of the subcontractor
during bid submission, the Bidder shall include the required documents as part of
the technical component of its bid.

12
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B. Contents of Bidding Documents

9. Pre-Bid Conference

10.

11.

1. (a) If so specified in the BDS, a pre-bid conference shall be held at the venue and
on the date indicated therein, to discuss, clarify and explain, among other things,
the eligibility requirements and the technical and financial components of this
Project including questions and clarifications raised by the prospective bidders
before and during the Pre-Bid Conference in accordance with Section 22.3, 2016
IRR of RA 9184.

(b) The pre-bid conference shall be held at least twelve (12) calendar days before the
deadline for the submission of and receipt of bids, but not earlier than seven (7)
calendar days from the PhilGEPS posting of the Invitation to Bid or Bidding
Documents. If the Procuring Entity determines that, by reason of the method, nature, or
complexity of the contract to be bid, or when international participation will be more
advantageous to the GOP, a longer period for the preparation of bids is necessary, the
pre-bid conference shall be held at least thirty (30) calendar days before the deadline for
the submission and receipt of bids, as specified in the BDS.

2. Bidders are encouraged to attend the pre-bid conference to ensure that they fully
understand the Procuring Entity’s requirements. Non-attendance of the Bidder
will in no way prejudice its bid; however, the Bidder is expected to know the
changes and/or amendments to the Bidding Documents as recorded in the
minutes of the pre-bid conference and the Supplemental /Bid Bulletin.

3. Any statement made at the pre-bid conference shall not modify the terms of the
bidding documents unless such statement is specifically identified in writing as an
amendment thereto and issued as a Supplemental /Bid Bulletin.

Clarification and Amendment of Bidding Documents

1. Bidders who have purchased the Bidding Documents may request for clarification(s) on
any part of the Bidding Documents or for an interpretation. Such a request must be in
writing and submitted to the Procuring Entity at the address indicated in the BDS at least
ten (10) calendar days before the deadline set for the submission and receipt of Bids.

2. Supplemental/Bid Bulletins may be issued upon the Procuring Entity’s initiative for
purposes of clarifying or modifying any provision of the Bidding Documents not later
than seven (7) calendar days before the deadline for the submission and receipt of
Bids. Any modification to the Bidding Documents shall be identified as an amendment.

3. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted on the
Philippine Government Electronic Procurement System (PhilGEPS) and the
website of the Procuring Entity concerned, if available, and at any conspicuous
place within the premises of the Procuring Entity. Unless, otherwise provided in
the BDS, it shall be the responsibility of all Bidders who have properly secure the
Bidding Documents to inquire and secure Supplemental/Bid Bulletins that may
be issued by the BAC. However, bidders who have submitted bids before the
issuance of the Supplemental/Bid Bulletin must be informed and allowed to
modify or withdraw their bids in accordance with ITB Clause23.

C. Preparation of Bids
Language of Bids

The Bid, as well as all correspondence and documents relating to the Bid exchanged by the Bidder
and the Procuring Entity, shall be written in English. If the eligibility requirements or statements,
the bids, and all other documents submitted to the BAC are in foreign language other than English,
it must be accompanied by a translation of the documents in English. The documents shall be
translated by the relevant foreign government agency, the foreign government agency authorized
to translate documents, or a registered translator in the foreign bidder’s country; and shall be
authenticated by the appropriate Philippine foreign service establishment/post or the equivalent
office having jurisdiction over the foreign bidder’s affairs in the Philippines. The English
translation shall govern, for purposes on interpretation of the bid.
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Name of the Procuring Entity
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12.

Documents Comprising the Bid: Eligibility and Technical Components

1.

Unless otherwise indicated in the BDS, the first envelope shall contain only the
following eligibility and technical documents of bidders using the criteria stated
in Section 23.4 of 2016 IRR of RA 9184:

(@)

Eligibility Documents -

Class "A" Documents:

Legal Documents

()

(ii)

(iii)

Registration certificates from the following:

(i.1) Securities and Exchange Commission (SEC), Department of
Trade and Industry (DTI) for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives,
and

(i.2) Updated PhilGEPS Registration Certificate;

Mayor’s permit issued by the city or municipality where the principal
place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas.

In cases of recently expired Mayor’s/Business permits, it shall be
accepted together with the official receipt as proof that the bidder
has applied for renewal within the period prescribed by the
concerned local government unit, provided that the renewed
permit shall be submitted as a post qualification requirement in
accordance with Section 34.2 of the 2016 IRR of R.A. No. 9184;

Tax clearance per Executive Order 398, Series of 2005, as finally
reviewed and approved by the Bureau of Internal Revenue (BIR),
and

Tax payer’s Identification number or VAT registration for the type
& cost of contract to be bid;

Technical Documents

(iv)

)

Statement of the prospective bidder of all its ongoing and completed
government and private contracts within ten (10) years from the
submission of bids, including contracts awarded but not yet started, if
any, whether similar or not similar in nature and complexity to the
contract to be bid;

Statement identifying the bidder’s Single Largest Completed
Contract (SLCC) similar to the contract to be bid.

All of the statements (iv and v) shall include, for each contract, the following
information:

(v.1) name of the contract;

(v.2) date of the contract;

(v.3) contract duration;

(v.4) owner’s name and address;
(v.5) nature of work;

(v.6) contractor’s role (whether sole contractor, subcontractor, or
partner in a JV) and percentage of participation;

(v.7) total contract value at award;

(v.8) date of completion or estimated completion time;
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(b)

(vi)

(v.9) total contract value at completion, if applicable;
(v.10) percentages of planned and actual accomplishments, if applicable;
(v.11) value of outstanding works, if applicable;

(v.12) the statement shall be supported by the notices of award
and/or notices to proceed issued by the owners; and

(v.13) the statement shall be supported by the Owner’s Certificate of
Final Acceptance or the Certificate of Completion and,
whenever applicable, the Constructors Performance
Evaluation Summary (CPES) Final Rating, which must be
satisfactory;

Unless otherwise provided in the BDS, a valid Philippine Contractors
Accreditation Board (PCAB) License or Special PCAB License in case
of Joint Ventures, and registration for the type and cost of the
contract to be bid.

Financial Documents

(vii)

(viii)

Audited Financial Statements (AFS), showing, among others, the
prospective bidder’s total and current assets and liabilities, stamped
“received” by the BIR or its duly accredited and authorized
institutions, for the preceding calendar year which should not be
earlier than two (2) years from the date of bid submission;

The prospective bidder’s computation of Net Financial Contracting
Capacity (NFCC) computation in accordance with ITB Clause 5.5;

Class "B" Document:

(ix)

If applicable, valid Joint Venture Agreement (JVA) in accordance
with R.A. 4566 and its IRR shall be included in the bid.

Technical Documents -

M

(i)

(iii)

Bid security as prescribed in ITB Clause 18. If the Procuring Entity
requires the bidders to submit the bid security in the form of:

(i.1) a bank draft/guarantee or an irrevocable letter of credit
issued by a foreign bank, it shall be accompanied by a
confirmation from a Universal or Commercial Bank; or

(i.2) asurety bond accompanied by a certification coming from
an authorized Insurance Commission that a surety or
insurance company is authorized to issue such instrument;

Project Requirements, which shall include the following:
(ii.1) Organizational chart for the contract to be bid;

(ii.2) List of contractor’s personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned
to the contract to be bid, with their complete qualification and
experience data;

(ii.3) List of contractor’s major equipment units, which are
owned, leased, and/or under purchase agreements,
supported by proof of ownership or certification of
availability of equipment from the equipment lessor/vendor
for the duration of the project; and

Omnibus Sworn statement in accordance with Section 25.3 of the 2016
IRR of RA 9184 and using the form prescribed in Section IX. Bidding
Forms.
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Contract Reference Number :1IB 2016-01-05
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13. Documents Comprising the Bid: Financial Component

1.

Unless otherwise stated in the BDS, the financial component of the bid shall
contain the following:

(@) Financial Bid Form in accordance with the form prescribed in Section IX.
Bidding Forms; and

(b) Any other document related to the financial component of the bid as stated in the BDS.
(@)  Unlessindicated in the BDS, all Bids that exceed the ABC shall not be accepted.

(b)  Unless otherwise indicated in the BDS, for foreign-funded procurement, a
ceiling may be applied to bid prices provided the following conditions are met:

(i) Bidding Documents are obtainable free of charge on a freely accessible
website. If payment of Bidding Documents is required by the procuring
entity, payment could be made upon the submission of bids.

(ii) The procuring entity has procedures in place to ensure that the ABC is based
on recent estimates made by the engineer or the responsible unit of the
procuring entity and that the estimates are based on adequate detailed
engineering (in the case of works) and reflect the quality, supervision and
risk and inflationary factors, as well as prevailing market prices, associated
with the types of works or goods to be procured.

(iili) The procuring entity has trained cost estimators on estimating prices
and analyzing bid variances. In the case of infrastructure projects, the
procuring entity must also have trained quantity surveyors.

(iv) The procuring entity has established a system to monitor and report
bid prices relative to ABC and engineer’s/procuring entity’s estimate.

(v) The procuring entity has established a monitoring and evaluation system
for contract implementation to provide a feedback on actual total costs of
goods and works.

14. Alternative Bids

1.

Alternative Bids shall be rejected. For this purpose, alternative bid is an offer made by a
Bidder in addition or as a substitute to its original bid which may be included as part of its
original bid or submitted separately therewith for purposes of bidding. A bid with options
is considered an alternative bid regardless of whether said bid proposal is contained in a
single envelope or submitted in two (2) or more separate bid envelopes.

Bidders shall submit offers that comply with the requirements of the Bidding Documents,
including the basic technical design as indicated in the drawings and specifications. Unless
there is a value engineering clause in the BDS, alternative bids shall not be accepted.

Each Bidder shall submit only one Bid, either individually or as a partnerinaJV. A
Bidder who submits or participates in more than one bid (other than as a
subcontractor if a subcontractor is permitted to participate in more than one bid) will
cause all the proposals with the Bidder’s participation to be disqualified. This shall be
without prejudice to any applicable criminal, civil and administrative penalties that
may be imposed upon the persons and entities concerned.

15. Bid Prices

1.

The contract shall be for the whole Works, as described in ITB Clause 1, based on
the priced Bill of Quantities submitted by the Bidder.

The Bidder shall fill in rates and prices for all items of the Works described in the
Bill of Quantities. Bids not addressing or providing all of the required items in the
Bidding Documents including, where applicable, bill of quantities, shall be
considered non-responsive and, thus, automatically disqualified. In this regard,
where a required item is provided, but no price is indicated, the same shall be
considered as non-responsive, but specifying a "0" (zero) for the said item would
mean that it is being offered for free to the Government.
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3. All duties, taxes, and other levies payable by the Contractor under the Contract, or

for any other cause, prior to the deadline for submission of bids, shall be included
in the rates, prices, and total bid price submitted by the Bidder.

4, All bid prices for the given scope of work in the contract as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as specified in
GCC Clause 16.48. Price escalation may be allowed in extraordinary circumstances as
may be determined by the National Economic and Development Authority in
accordance with the Civil Code of the Philippines, and upon the recommendation of
the Procuring Entity. Furthermore, in cases where the cost of the awarded contract
is affected by any applicable new laws, ordinances, regulations, or other acts of the
GOP, promulgated after the date of bid opening, a contract price adjustment shall be
made or appropriate relief shall be applied on a no loss-no gain basis.

16. Bid Currencies

1. All bid prices shall be quoted in Philippine Pesos unless otherwise provided in the
BDS. However, for purposes of bid evaluation, bids denominated in foreign
currencies shall be converted to Philippine currency based on the exchange rate
prevailing on the day of the Bid opening.

2. If so allowed in accordance with ITB Clause 1, the Procuring Entity for purposes of
bid evaluation and comparing the bid prices will convert the amounts in various
currencies in which the bid price is expressed to Philippine Pesos at the exchange
rate as published in the BSP reference rate bulletin on the day of the bid opening.

3. Unless otherwise specified in the BDS, payment of the contract price shall be made
in Philippine Pesos.

17. Bid Validity

1. Bids shall remain valid for the period specified in the BDS which shall not exceed
one hundred twenty (120) calendar days from the date of the opening of bids.

2. In exceptional circumstances, prior to the expiration of the bid validity period, the
Procuring Entity may request Bidders to extend the period of validity of their bids. The
request and the responses shall be made in writing. The bid security described in ITB
Clause 18 should also be extended corresponding to the extension of the bid validity
period at the least. A Bidder may refuse the request without forfeiting its bid security,
but his bid shall no longer be considered for further evaluation and award. A Bidder
granting the request shall not be required or permitted to modify its bid.

18. Bid Security

1. The bidder shall submit a Bid Securing Declaration, or any form of bid
security, in an amount not less than the required percentage of the ABC stated in
the BDS in accordance with the following schedule:

Amount of Bid Security
Form of Bid Security (Notless than the required
Percentage of the ABC)

(@) Cash or cashier’'s/manager’s check issued by
a Universal or Commercial Bank.

(b) Bankdraft/guarantee or irrevocable letter of
credit issued by a Universal or Commercial Two percent (2%)
Bank: Provided, however, that it shall be
confirmed or authenticated by a Universal or
Commercial Bank, if issued by a foreign bank.

(c) Surety bond callable upon demand issued by a
surety or insurance company duly certified by
the Insurance Commission as authorized to
issue such security.

Five percent (5%)
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For biddings conducted by local government units, the procuring entity may also
require bidders to submit bid securities in the form of cashier’'s/manager’s check,
bank draft/guarantee, or irrevocable letter of credit from other banks certified by the
BSP as authorized to issue such financial statement.

The Bid Securing Declaration mentioned above is an undertaking which states,
among others, that the bidder shall enter into contract with the Procuring Entity
and furnish the performance security required under ITB Clause 32.2, from
receipt of the Notice of Award, and commits to pay the corresponding fine and be
suspended for a period of time from being qualified to participate in any
government procurement activity in the event it violates any of the conditions
stated therein as required in the guidelines issued by the GPPB.

2. The bid security should be valid for the period specified in the BDS. Any bid not
accompanied by an acceptable bid security shall be rejected by the Procuring
Entity as non-responsive.

3. No bid securities shall be returned to bidders after the opening of bids and before
contract signing, except to those that failed or declared as post-disqualified, upon
submission of a written waiver of their right to file a motion for reconsideration
and/or protest. Without prejudice on its forfeiture, Bid Securities shall be
returned only after the bidder with the Lowest Calculated Responsive Bid has
signed the contract and furnished the Performance Security, but in no case later
than the expiration of the Bid Security validity period indicated in ITB Clause 2.

4, Upon signing and execution of the contract, pursuant to ITB Clause 31, and the
posting of the performance security, pursuant to ITB Clause 32, the successful
Bidder’s Bid security will be discharged, but in no case later than the Bid security
validity period as indicated in ITB Clause 2.

5. The bid security may be forfeited:
(@) if a Bidder:

(11] withdraws its bid during the period of bid validity specified in ITB Clause 17;

(ii) does not accept the correction of errors pursuant to ITB Clause 27.3(b);

(iii) fails to submit the requirements within the prescribed period, or a
finding against their veracity, as stated in ITB Clause 28.2;

(iv) submission of eligibility requirements containing false information
or falsified documents;

(v)  submission of bids that contain false information or falsified
documents, or the concealment of such information in the bids in
order to influence the outcome of eligibility screening or any other
stage of the public bidding;

(vi) allowing the use of one’s name, or using the name of another for
purposes of public bidding;

(vii) withdrawal of a bid, or refusal to accept an award, or enter into
contract with the Government without justifiable cause, after the
Bidder had been adjudged as having submitted the Lowest
Calculated and Responsive Bid;

(viii) refusal or failure to post the required performance security within
the prescribed time;

(ix) refusal to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days from receipt
of the request for clarification;

(x) any documented attempt by a bidder to unduly influence the
outcome of the bidding in his favor;

(xi) failure of the potential joint venture partners to enter into the joint
venture after the bid is declared successful; or
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19.

20.

(xii) all other acts that tend to defeat the purpose of the competitive
bidding, such as habitually withdrawing from bidding, submitting
late Bids or patently insufficient bid, for at least three (3) times
within a year, except for valid reasons.

(b) if the successful Bidder:
(i) fails to sign the contract in accordance with ITB Clause 31;

(ii) fails to furnish performance security in accordance with ITB Clause 32.

Format and Signing of Bids

1.

Bidders shall submit their bids through their duly authorized representative using
the appropriate forms provided in Section IX. Bidding Forms on or before the
deadline specified in the ITB Clause 21 in two (2) separate sealed bid envelopes,
and which shall be submitted simultaneously. The first shall contain the technical
component of the bid, including the eligibility requirements under ITB Clause
12.1, and the second shall contain the financial component of the bid.

Forms as mentioned in ITB Clause 1 must be completed without any alterations
to their format, and no substitute form shall be accepted. All blank spaces shall be
filled in with the information requested.

The Bidder shall prepare an original of the first and second envelopes as described
in ITB Clauses 12 and 13. In addition, the Bidder shall submit copies of the first
and second envelopes. In the event of any discrepancy between the original and
the copies, the original shall prevail.

The bid, except for unamended printed literature, shall be signed, and each and every
page thereof shall be initialed, by the duly authorized representative/s of the Bidder.
Any interlineations, erasures, or overwriting shall be valid only if they are signed
or initialed by the duly authorized representative/s of the Bidder.

Sealing and Marking of Bids

1.

Bidders shall enclose their original eligibility and technical documents described
in ITB Clause 12, in one sealed envelope marked “ORIGINAL - TECHNICAL
COMPONENT”, and the original of their financial component in another sealed
envelope marked “ORIGINAL - FINANCIAL COMPONENT”, sealing them all in an
outer envelope marked “ORIGINAL BID”.

Each copy of the first and second envelopes shall be similarly sealed duly marking
the inner envelopes as “COPY NO. __ - TECHNICAL COMPONENT” and “COPY NO.
__ - FINANCIAL COMPONENT” and the outer envelope as “COPY NO. __”,
respectively. These envelopes containing the original and the copies shall then be
enclosed in one single envelope.

The original and the number of copies of the Bid as indicated in the BDS shall be
typed or written in indelible ink and shall be signed by the bidder or its duly
authorized representative/s.

All envelopes shall:

(@) contain the name of the contract to be bid in capital letters;

(b)  bear the name and address of the Bidder in capital letters;

(© be addressed to the Procuring Entity’s BAC identified in ITB Clause 10.1;

(d)  bear the specific identification of this bidding process indicated in the
Invitation to Bid; and

(e) bear a warning “DO NOT OPEN BEFORE...” the date and time for the
opening of bids, in accordance with ITB Clause 21.

If bids are not sealed and marked as required, the Procuring Entity will assume no
responsibility for the misplacement or premature opening of the bid.
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21.

22.

23.

24.

D. Submission and Opening of Bids
Deadline for Submission of Bids

Bids must be received by the Procuring Entity’s BAC at the address and on or before the
date and time indicated in the BDS.

In case the bids cannot be opened as scheduled due to justifiable reasons, the BAC shall take
custody of the bids submitted and reschedule the opening of bids on the next working day
or at the soonest possible time through the issuance of a Notice of Postponement to
be posted in the PhilGEPS website and the website of the PE (Sec. 29, 2016 IRR of RA 9184).

Late Bids

Any bid submitted after the deadline for submission and receipt of bids prescribed by the
Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall not be
accepted by the Procuring Entity.

Modification and Withdrawal of Bids

1. The Bidder may modify its bid after it has been submitted; provided that the
modification is received by the Procuring Entity prior to the deadline prescribed
for submission and receipt of bids. The Bidder shall not be allowed to retrieve its
original bid, but shall be allowed to submit another bid equally sealed, properly
identified, linked to its original bid marked as “TECHNICAL MODIFICATION” or
“FINANCIAL MODIFICATION” and stamped “received” by the BAC. Bid
modifications received after the applicable deadline shall not be considered and
shall be returned to the Bidder unopened.

2. A Bidder may, through a letter of withdrawal, withdraw its bid after it has been
submitted, for valid and justifiable reason; provided that the letter of withdrawal
isreceived by the Procuring Entity prior to the deadline prescribed for submission
and receipt of bids.

3. Bids requested to be withdrawn in accordance with ITB Clause 1 shall be returned
unopened to the Bidders. A Bidder may also express its intention not to
participate in the bidding through a letter which should reach and be stamped by
the BAC before the deadline for submission and receipt of bids. A Bidder that
withdraws its bid shall not be permitted to submit another bid, directly or
indirectly, for the same contract.

4. No bid may be modified after the deadline for submission of bids. No bid may be
withdrawn in the interval between the deadline for submission of bids and the
expiration of the period of bid validity specified by the Bidder on the Financial Bid
Form. Withdrawal of a bid during this interval shall result in the forfeiture of the
Bidder’s bid security, pursuant to ITB Clause 18.5, and the imposition of
administrative, civil, and criminal sanctions as prescribed by RA 9184 and its IRR.

Opening and Preliminary Examination of Bids

1. The BAC shall open the first bid envelopes of Bidders in public as specified in the
BDS to determine each Bidder’s compliance with the documents prescribed in
ITB Clause 12. For this purpose, the BAC shall check the submitted documents of
each bidder against a checklist of required documents to ascertain if they are all
present, using a non-discretionary “pass/fail” criterion. If a bidder submits the
required document, it shall be rated “passed” for that particular requirement. In
this regard, bids that fail to include any requirement or are incomplete or patently
insufficient shall be considered as “failed”. Otherwise, the BAC shall rate the said
first bid envelope as “passed”.

2. Unless otherwise specified in the BDS, immediately after determining compliance
with the requirements in the first envelope, the BAC shall forthwith open the second
bid envelope of each remaining eligible bidder whose first bid envelope was rated
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“passed”. The second envelope of each complying bidder shall be opened within the
same day. In case one or more of the requirements in the second envelope of a
particular bid is missing, incomplete or patently insufficient, and/or if the submitted
total bid price exceeds the ABC unless otherwise provided in ITB Clause 13.1(b), the
BAC shall rate the bid concerned as “failed”. Only bids that are determined to contain
all the bid requirements for both components shall be rated “passed” and shall
immediately be considered for evaluation and comparison.

Letters of withdrawal shall be read out and recorded during bid opening, and the
envelope containing the corresponding withdrawn bid shall be returned to the
Bidder unopened. If the withdrawing Bidder’s representative is in attendance, the
original bid and all copies thereof shall be returned to the representative during
the bid opening. If the representative is not in attendance, the Bid shall be
returned unopened by registered mail. The Bidder may withdraw its bid prior to
the deadline for the submission and receipt of bids, provided that the
corresponding letter of withdrawal contains a valid authorization requesting for
such withdrawal, subject to appropriate administrative sanctions.

If a Bidder has previously secured a certification from the Procuring Entity to the
effect that it has previously submitted the above-enumerated Class “A”
Documents, the said certification may be submitted in lieu of the requirements
enumerated in ITB Clause 12.1(a), items (i) to (vi).

In the case of an eligible foreign Bidder as described in ITB Clause 5, the Class “A”
Documents enumerated in ITB Clause 12.1(a)may be substituted with the
appropriate equivalent documents, if any, issued by the country of the foreign
Bidder concerned.

Each partner of a joint venture agreement shall likewise submit the documents
required in ITB Clauses 12.1(a) and 12.1(b). Submission of documents required
under ITB Clauses 12.1(a)(iv) to 12.1(a)(viii)by any of the joint venture partners
constitutes compliance.

A Bidder determined as “failed” has three (3) calendar days upon written notice or, if
present at the time of bid opening, upon verbal notification within which to file a
request for reconsideration with the BAC: Provided, however, that the request for
reconsideration shall not be granted if it is established that the finding of failure is due
to the fault of the Bidder concerned: Provided, further, that the BAC shall decide on
the request for reconsideration within seven (7) calendar days from receipt thereof. If
a failed Bidder signifies his intent to file a request for reconsideration, the BAC shall
keep the bid envelopes of the said failed Bidder unopened and/or duly sealed until such
time that the request for reconsideration or protest has been resolved.

E. Evaluation and Comparison of Bids

25.Process to be Confidential

1.

Members of the BAC, including its staff and personnel, Secretariat and TWG, as
well as Observers, are prohibited from making or accepting any kind of
communication with any bidder regarding the evaluation of their bids until the
issuance of the Notice of Award, unless in the case of ITB Clause 26.

Any effort by a bidder to influence the Procuring Entity in the Procuring Entity’s
decision in respect of Bid evaluation, Bid comparison or contract award will result
in the rejection of the Bidder’s Bid.

26.Clarification of Bids

To assist in the evaluation, comparison and post-qualification of the bids, the
Procuring Entity may ask in writing any Bidder for a clarification of its bid. All
responses to requests for clarification shall be in writing. Any clarification submitted
by a Bidder in respect to its bid and that is not in response to a request by the

Procuring Entity shall not be considered.
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27.

28.

Detailed Evaluation and Comparison of Bids

1.

The Procuring Entity will undertake the detailed evaluation and comparison of
Bids which have passed the opening and preliminary examination of Bids,
pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid.

In evaluating the Bids to get the Lowest Calculated Bid, the Procuring Entity shall
undertake the following:

(@) The detailed evaluation of the financial component of the bids, to establish
the correct calculated prices of the bids; and

(b) The ranking of the total bid prices as so calculated from the lowest to
highest. The bid with the lowest price shall be identified as the Lowest
Calculated Bid.

The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all
bids rated “passed,” using non-discretionary “pass/fail” criterion. The BAC shall
consider the following in the evaluation of bids:

@ Completeness of the bid. Unless the ITB specifically allows partial bids, bids not
addressing or providing all of the required items in the Schedule of
Requirements including, where applicable, bill of quantities, shall be considered
non-responsive and, thus, automatically disqualified. In this regard, where a
required item is provided, but no price is indicated, the same shall be considered
as non-responsive, but specifying a "0" (zero) or a dash (-) for the said item
would mean that it is being offered for free to the Procuring Entity; and

(b) Arithmetical corrections. Consider computational errors and omissions to
enable proper comparison of all eligible bids. It may also consider bid
modifications if expressly allowed in the BDS. Any adjustment shall be
calculated in monetary terms to determine the calculated prices.

Based on the detailed evaluation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, to identify the Lowest Calculated Bid. Total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, which exceed the ABC shall not be considered,
unless otherwise indicated in the BDS.

The Procuring Entity’s evaluation of bids shall only be based on the bid price
quoted in the Financial Bid Form

Bids shall be evaluated on an equal footing to ensure fair competition. For this
purpose, all bidders shall be required to include in their bids the cost of all taxes,
such as, but not limited to, value added tax (VAT), income tax, local taxes, and
other fiscal levies and duties which shall be itemized in the bid form and reflected
in the detailed estimates. Such bids, including said taxes, shall be the basis for bid
evaluation and comparison.

Post Qualification

1.

The Procuring Entity shall determine to its satisfaction whether the Bidder that is
evaluated as having submitted the Lowest Calculated Bid (LCB) complies with and is
responsive to all the requirements and conditions specified in ITB Clauses 5, 12, and 13.

Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the LCB, the Bidder shall
submit the following documentary requirements:

(@) Latest income and business tax returns in the form specified in the BDS; and

(b) Other appropriate licenses and permits required by law and stated in the BDS.
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Failure of the Bidder declared as LCB to duly submit the requirements under this
Clause or a finding against the veracity of such, shall be ground for forfeiture of the bid
security and disqualification of the Bidder for award.

The determination shall be based upon an examination of the documentary evidence
of the Bidder’s qualifications submitted pursuant to ITB Clauses 12 and 13, as well as
other information as the Procuring Entity deems necessary and appropriate, using a
non-discretionary “pass/fail” criterion.

If the BAC determines that the Bidder with the Lowest Calculated Bid passes all the
criteria for post-qualification, it shall declare the said bid as the Lowest Calculated
Responsive Bid, and recommend to the Head of the Procuring Entity the award of
contract to the said Bidder at its submitted price or its calculated price, whichever is
lower, subject to ITB Clause 30.3.

A negative determination shall result in rejection of the Bidder’s Bid, in which
event the Procuring Entity shall proceed to the next Lowest Calculated Bid to
make a similar determination of that Bidder’s capabilities to perform
satisfactorily. If the second Bidder, however, fails the post qualification, the
procedure for post qualification shall be repeated for the Bidder with the next
Lowest Calculated Bid, and so on until the Lowest Calculated and Responsive Bid
is determined for contract award.

Within a period not exceeding fifteen (15) calendar days from the date of receipt of the
recommendation of the BAC, the Head of the Procuring Entity shall approve or disapprove
the said recommendation.

29. Reservation Clause

1.

Notwithstanding the eligibility or post-qualification of a bidder, the Procuring Entity
concerned reserves the right to review its qualifications at any stage of the
procurement process if it has reasonable grounds to believe that a misrepresentation
has been made by the said bidder, or that there has been a change in the Bidder’s
capability to undertake the project from the time it submitted its eligibility
requirements. Should such review uncover any misrepresentation made in the
eligibility and bidding requirements, statements or documents, or any changes in the
situation of the Bidder which will affect its capability to undertake the project so that
it fails the preset eligibility or bid evaluation criteria, the Procuring Entity shall
consider the said Bidder as ineligible and shall disqualify it from submitting a bid or
from obtaining an award or contract.

Based on the following grounds, the Procuring Entity reserves the right to reject
any and all Bids, declare a Failure of Bidding at any time prior to the contract
award, or not to award the contract, without thereby incurring any liability, and
make no assurance that a contract shall be entered into as a result of the bidding:

€)) if there is prima facie evidence of collusion between appropriate public
officers or employees of the Procuring Entity, or between the BAC and any of
the bidders, or if the collusion is between or among the bidders themselves,
or between a bidder and a third party, including any act which restricts,
suppresses or nullifies or tends to restrict, suppress or nullify competition;

(b) if the Procuring Entity’s BAC is found to have failed in following the
prescribed bidding procedures; or

(© for any justifiable and reasonable ground where the award of the contract will
not redound to the benefit of the Government as follows:

(@i If the physical and economic conditions have significantly changed so as
to render the project no longer economically, financially or technically
feasible as determined by the head of the procuring entity;

(ii)  If the project is no longer necessary as determined by the head of
the procuring entity; and
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(iii) If the source of funds for the project has been withheld or reduced
through no fault of the Procuring Entity.

In addition, Procuring Entity may likewise declare a failure of bidding when:
(@) No bids are received;
(b)  All prospective bidders are declared ineligible;

(c) All bids fail to comply with all the bid requirements or fail post-
qualification; or

(d) The bidder with the Lowest Calculated Responsive Bid refuses, without

justifiable cause to accept the award of contract, and no award is made in
accordance with Section 40 of RA 9184 and 2016 IRR..

F. Award of Contract

30. Contract Award

1.

Subject to ITB Clause 28, the Procuring Entity shall award the contract to the
Bidder whose Bid has been determined to be the Lowest Calculated and
Responsive Bid (LCRB).

Prior to the expiration of the period of Bid validity, the Procuring Entity shall
notify the successful Bidder in writing that its Bid has been accepted, through a
Notice of Award received personally or sent by registered mail or electronically,
receipt of which must be confirmed in writing within two (2) days by the LCRB
and submitted personally or sent by registered mail or electronically to the
Procuring Entity.

Notwithstanding the issuance of the Notice of Award, award of contract shall be
subject to the following conditions:

(@) Submission of the following documents within ten (10) calendar days
from receipt by the Bidder of the Notice of Award:

(i) Valid JVA, if applicable;

(ii) In the case of procurement by a Philippine Foreign Office or
Post, the PhilGEPS Registration Number of the winning foreign
bidder;

(iii) Valid PCAB license and registration for the type and cost of the
contract to be bid for foreign bidders in Infrastructure Projects
when the Treaty or International or Executive Agreement expressly
allows submission of such license and registration mentioned in
ITB Clause 12.1(a)(vi) as a pre-conditioned to the Notice of Award;

(b) Posting of the performance security in accordance with ITB Clause 32;

(c) Signing of the contract upon compliance with all documentary
requirements as provided in ITB Clause 31; and

(d)  Approval by higher authority, if required.

31. Signing of the Contract

1.

At the same time as the Procuring Entity notifies the successful Bidder that its Bid
has been accepted, the Procuring Entity shall send the Contract Form to the
Bidder, which Contract has been provided in the Bidding Documents,
incorporating therein all agreements between the parties.

Within ten (10) calendar days from receipt of the Notice of Award, the successful
Bidder shall post the required performance security, sign and date the contract
and return it to the Procuring Entity.

The Procuring Entity shall enter into contract with the successful Bidder within
the same ten (10) calendar day period provided that all the documentary
requirements are complied with.
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4. The following documents shall form part of the contract:

32.

33.

34.

(@) Contract Agreement;

(b) Bidding Documents;

(©) Winning bidder’s bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents/statements submitted;

(d) Performance Security;

(e) Notice of Award of Contract; and

()] Other contract documents that may be required by existing laws and/or
specified in the BDS.

Performance Security

1. To guarantee the faithful performance by the winning Bidder of its obligations
under the contract, it shall post a performance security within a maximum period
of ten (10) calendar days from the receipt of the Notice of Award from the
Procuring Entity and in no case later than the signing of the contract.

2. The performance security shall be in an amount as stated in the BDS which is
not less than the required percentage of the total contract price in
accordance with the following schedule:

Amount of Performance Security
Form of Performance Security (Not less than the required Percentage
of the Total Contract Price)

(@) Cash or cashier’s/manager’s check issued by
a Universal or Commercial Bank.

(b) Bank draft/guarantee or irrevocable letter of
credit issued by a Universal or Commercial Ten percent (10%)
Bank: Provided, however, that it shall be
confirmed or authenticated by a Universal or
Commercial Bank, if issued by a foreign bank.

(¢) Surety bond callable upon demand issued
by a surety or insurance company duly Thirty percent (30%)
certified by the Insurance Commission as
authorized to issue such security.

3. Failure of the successful Bidder to comply with the above-mentioned requirement
shall constitute sufficient ground for the annulment of the award and forfeiture of
the bid security, in which event the Procuring Entity shall initiate and complete
the post qualification of the second Lowest Calculated Bid. The procedure shall be
repeated until the Lowest Calculated and Responsive Bid is identified and selected
for contract award. However if no Bidder passed post-qualification, the BAC shall
declare the bidding a failure and conduct a re-bidding with re-advertisement.

Notice to Proceed

1. Within seven (7) calendar days from the date of approval of the Contract by the
appropriate government approving authority, the Procuring Entity shall issue its
Notice to Proceed together with a copy or copies of the approved contract to
the successful Bidder.

2. The Procuring Entity, through the BAC Secretariat, shall post a copy of the Notice
to Proceed and the approved contract in the PhilGEPS and the website of the
Procuring Entity, if any, within fifteen (15) calendar days from the issuance of the
Notice to Proceed.

Protest Mechanism

Decision of the procuring entity’s BAC at any stage of the procurement process may
be questioned in accordance with Section 55 of the 2016 Revised Implementing Rules and
Regulations of Republic Act 9184.
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Section I111. Bid Data Sheet
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Name of the Procuring Entity : Kalinga State University

Contract Reference Number :1IB 2016-01-05

Name of the Contract : Construction of Graduate Studies and Law Building — Phase III
Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

Bid Data Sheet

ITB Clause

1

The PROCURING ENTITY is:

KALINGA STATE UNIVERSITY (KSU).
The name of the Contract is:

CONSTRUCTION OF GRADUATE STUDIES AND LAW BUILDING - PHASE lll
The identification number of the Contract is IB 2016-01-05.

1.1

The Funding Source is:

General Appropriations Act CY 2016 through Capital Outlay in the amount of Four
Million, Eight Hundred Fifty-two Thousand, Nine Hundred Philippine Pesos and
Fourteen Centavos (PhP 4,852,900.14).

The name of the Project is:
CONSTRUCTION OF GRADUATE STUDIES AND LAW BUILDING - PHASE Il

3.1

No further instructions.

4.2

Failure to comply with the provision of Section 47, 2016 IRR of RA 9184 or the Disclosure of Relations
shall be a ground for the automatic disqualification of the bid in consonance with Section 30 of this
IRR. For this reason, relation to the aforementioned persons within the third civil degree of
consanguinity or affinity shall automatically disqualify the bidder from participating in the procurement
of contracts of the Kalinga State University notwithstanding the act of such persons inhibiting
themselves from the procurement process. (SF-INFR-14)

5.1

No further instructions.

5.2

Bidding is restricted to eligible bidders as defined in ITB Clause 5.1.

5.4

The prospective bidder must have completed an SLCC that is similar to the contract to be bid, and whose
value, adjusted to current prices using the PSA consumer price indices, must be at least fifty percent
(50%) of the ABC to be bid: Provided, however, That contractors under Small A and Small B categories
without similar experience on the contract to be bid may be allowed to bid if the cost of such contract is
not more than the Allowable Range of Contract Cost (ARCC) of their registration based on the guidelines
as prescribed by the PCAB.

For this purpose, similar contracts shall refer to prospective bidder’s previous building project, which
has the same major categories of work like construction of gymnasium projects, and at least
50% of the ABC of the project to be bid based on the value of the previous completed contract, as
adjusted to current prices using the PSA consumer price index.

5.5

The NFCC’s K factor shall be fixed at 15, regardless of contract duration .

The values of the domestic bidder’s current assets and current liabilities shall be based on the latest
Audited Financial Statements submitted to the BIR.

6.2

On bidder’s Responsibilities, the Bidder is responsible for the following:

6.2(h). Ensuring that the signatory is the duly authorized representative of the prospective Bidder, and
granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract accompanied by the
duly notarized Special Power of Attorney, Board/Partnership Resolution, or Secretary’s
Certificate, whichever is applicable. (SF-INFR-39/40)

6.2(k). It did not give or pay, directly or indirectly, any commission, amount, fee, or any form of
consideration, pecuniary or otherwise, to any person or official, personnel or representative
of the government in relation to any procurement project or activity.

8.1

Subcontracting is not allowed.

27




Name of the Procuring Entity : Kalinga State University
Contract Reference Number :1IB 2016-01-05

Name of the Contract : Construction of Graduate Studies and Law Building — Phase III
Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines
8.2 Not applicable.

9.1 The Procuring Entity will hold a Pre-Bid Conference for this Project on November 18, 2016 (Friday),
11:00 AM at the Conference Hall, Administration Building, Kalinga State University-Main Campus,
National Road, Purok 6, Bulanao, Tabuk City, Kalinga.

The Pre-Bid Conference is open to prospective bidders but attendance is not mandatory (Sec.

22.3, 2016 IRR of RA 9184). The owner and authorized technical representative are encouraged to

attend and to raise their concerns or clarifications stipulated in this bidding document regarding the

project to be bid. (SF-INFR-52

NOTE: Kalinga State University is not yet capable to hold Pre-bid conference through electronic

means like videoconferencing, webcasting, or similar technology, or a combination thereof.

10.1 The Procuring Entity’s address is:

Kalinga State University - Main Campus

National Road, Purok 6, Bulanao, Tabuk City, Kalinga 3800

Ronaldo B. Daluping, BAC Secretariat, Contact No. 0917-774-4185

E-mail address: ksu_bac@yahoo.com

10.3 Any Supplemental/Bid Bulletin shall be posted at the PhilGEPS and KSU websites, and conspicuous
place of the University. Bidders are encouraged to inquire and secure copyl/ies to the BAC Office.

1 Language of Bids:

In the preparation of bid, as well as all correspondence and documents relating to the Bid exchanged by the

Bidder and the Procuring Entity, shall be written in English.

If the documents submitted are in a foreign language other than English, it must be accompanied by

a translation of documents in English by any of the following:

v" relevant foreign government agency;
v' the foreign government agency authorized to translate documents, or
v’ aregistered translator in the foreign bidder's country.

121 All bidders are required to submit their PhilGEPS Certificate of Registration of Membership
under Platinum category during eligibility check or bid submission, as the case may, in lieu of
the following Class “A” Documents uploaded and maintained current and updated in the
PhilGEPS in accordance with Section 8.5.2 of the 2016 Revised IRR of RA 9184:

a) Registration Certificate including PhilGEPS;

b) Mayor’s/Business Permit or its Equivalent Document;

c) Tax Clearance per Executive Order 398, Series of 2005, as finally reviewed and
approved by the BIR;

d) Philippine Contractors Accreditation Board (PCAB) license and registration; and

e) Audited Financial Statements.

NOTE: Pursuant to GPPB Circular 03-2016, dated October 27, 2016, the implementation of the
above provision IS DELAYED FROM OCTOBER 28, 2016 UNTIL APRIL 30, 2017, hence
the above 5 eligibility documents shall be submitted as per Checklist.

12.1(a)(i.1) | No other acceptable proof of registration is recognized.
12.1(a)(iii) | EO 398 specifically requires the submission of Tax Clearance issued by the BIR. It refers to the clearance

issued by the Collection Enforcement Division of BIR attesting that the bidder has no outstanding Final
Assessment Notice and/or delinquent account.

Hence, submission of tax clearance of the previous year and application for tax clearance cannot be
considered as compliance.

NOTE: Another required relevant document is the Taxpayer’s |dentification number or VAT registration
for the type & cost of contract to be bid. (SFINFR-12)
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Name of the Procuring Entity : Kalinga State University
Contract Reference Number :1IB 2016-01-05

Name of the Contract : Construction of Graduate Studies and Law Building — Phase III
Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines
12.1(a)(iv)&( | Both statement, ITB 12.1(a)(iv) and (ITB 12.1(a)(v) shall include, for each contract, the following
v) information:
1. name of the contract;
2. date of the contract;
3. contract duration;
4, owner’s name and address;
5. nature of work;
6. contractor’s role (whether sole contractor, subcontractor, or partner in a JV) and percentage
of participation;
7. total contract value at award;
8. date of completion or estimated completion time;
9. total contract value at completion, if applicable;
10. percentages of planned and actual accomplishments, if applicable;
1. value of outstanding works, if applicable;
12. the statement shall be supported by the notices of award and/or notices to proceed issued by
the owners; and
13. the statement shall be supported by the Owner's Certificate of Final Acceptance or the
Certificate of Completion and, whenever applicable, the Constructors Performance Evaluation
Summary (CPES) Final Rating, which must be satisfactory;
12.1(a)(vi) | The prospective bidder shall submit an authenticated photocopy of PCAB License as Size Range
SMALL B, License Category C & D (refer to PCAB Circular No. 001, Series of 2009 on page 89 of this Bid
Document).
NOTE: A valid PCAB license should be valid at the time of the deadline for the submission and opening
of bids, otherwise is a ground for the prospective bidder’s disqualification. (NPM 71-2013).
12.1(a)(ix) | Each partner of the joint venture shall submit his or her respective PhilGEPS Certificates of
Registration in accordance with Section 8.5.2 of this IRR. The submission of technical and financial
eligibility documents by any of the joint venture partners constitutes compliance: Provided, That the
partner responsible to submit the NFCC shall likewise submit the Statement of all of its ongoing
contracts and Audited Financial Statements.
Note: Submission of a duly notarized statement is not applicable.
131 The Bidder shall submit the following Financial Documents arranged, numbered and tabbed as
enumerated below.
a. Financial Bid Form (lump sum bid prices), which shall include the detailed engineering cost, in
accordance with the form prescribed in Section IX. Bidding Form, page 80 of Bid Document;
b. Bid prices in Bill of Quantities in the prescribed Bid Form. Bid Prices should be supported by signed
detailed estimates with corresponding prices. (SF-INFR-55
c. Detailed estimates of project including a summary sheet indicating the unit prices of
construction materials, labor rates and equipment rentals used in coming up with the Bid; and
d. Cash Flow by quarter and payments schedule. (SF-INFR-56)
13.2(a) The ABC is Four Million, Eight Hundred Fifty-two Thousand, Nine Hundred Philippine Pesos
and Fourteen Centavos (PhP 4,852,900.14).
Any bid with a financial component exceeding this amount shall not be accepted.
14.2 No further instructions.
15.4 No further instruction.
16.1 The bid prices shall be quoted in Philippine Pesos.
171 Bids will be valid until one hundred twenty (120) calendar days from the Opening of Bids.
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Name of the Procuring Entity : Kalinga State University
Contract Reference Number :1IB 2016-01-05

Name of the Contract : Construction of Graduate Studies and Law Building — Phase III
Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines
18.1 The bid security shall be a Bid Securing Declaration, or at least one (1) other form in

accordance with the following amount:
1. Php 97,058.00, if bid security is in cash, cashier's/manager’s check, bank draft/guarantee or
irrevocable letter of credit (2% of ABC); or
2. Php 242,645.01_if bid security is in Surety Bond callable upon demand issued by a surety or
insurance company duly certified by the Insurance Commission as authorized to issue such security

(5% of ABC).
NOTES:
1. Bidders have the option to choose their preferred form of bid security (Sec. 27.2, 2016
IRR of RA 9184).

2. Surety Bond posted as bid security must comply with the following minimum requirements:

a. Posted in favor of the item subject for procurement of the procuring entity concemed;

b. Callable on demand;

c. lIssued by a reputable insurance or surety company, including the Government
Security Insurance Commission;

d. Equivalent to at least five percent (5%) of the Approved Budget of the Contract, in
accordance with the schedule provided under Section 27 of the 2016 IRR of R.A. 9184;

e. Valid for a period of at least one hundred twenty (120) calendar days pursuant to
Section 28 of the IRR of R.A. 9184; and

f. Accompanied by Certification from Insurance Commission that issuer (surety
or insurance company) is specifically authorized to issue surety bonds.

18.2 The bid security shall be valid until one hundred twenty (120) calendar days from the opening of bids.
20 Unsealed or unmarked bid envelopes shall be rejected. However, bid envelopes that are not
properly sealed and marked, as required in the Bidding Documents, shall be accepted, provided
that the bidder or its duly authorized representative shall acknowledge such condition of the bid as
submitted. The BAC shall assume no responsibility for the misplacement of the contents of the
improperly sealed or marked bid, or for its premature opening. (Sec. 25.9, 2016 IRR of RA 9184).
20.3 Each Bidder shall submit one (1) original and two (2) copies of the first and second components of its
bid arranged with Tabbing and with Table of Contents as per Checklist. Technical and Legal
Documents should be properly tabbed.
NOTE: The mother envelope must be wrapped in a black plastic bag when dropping in the KSU
Bid Box located infront of the BAC Office, 2/F Admin Bldg., Main Campus.
21 The deadline for submission of bids is: December 1, 2016 @ 1:00 PM.
The address for submission of bids is :
Dr. Raymond E. Balbin
Chairman, Bids and Awards Committee
Kalinga State University - Main Campus
National Road, Purok 6, Bulanao, Tabuk City, Kalinga
NOTE: Date of submission should not be later than the above-mentioned period which is also the last
day of posting of the Invitation to Bid (See-25:4) (Sec. 25.5, 2016 IRR of RA 9184)
22 Late bids shall not be accepted by the BAC. The BAC shall record in the minutes of bid submission
and opening, the bidder's name, its representative and the time the late bid was submitted.
241 The place of bid opening is:
Conference Hall, Administration Building
Kalinga State University - Main Campus
National Road, Purok 6, Bulanao, Tabuk City, Kalinga
The date and time of bid opening is: December 1, 2016 @ 11:01 AM
NOTE: To ensure transparency and accurate representation of the bid submission, the BAC Secretariat
shall notify in writing all bidders whose bids it has received through its PhilGEPS-
registered physical address or official e-mail address. The notice shall be issued within
seven (7) cd from the date of the bid opening. (Sec. 25.7, 2016 IRR of RA 9184).
24.2 No further instructions.
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25 NOTES: The “no contact” rule applies only to those whose bids are being evaluated by the BAC

after passing the preliminary examination until the issuance of Notice of Award.
Observers are also covered by this rule.

Bidders who waived their right to utilize the protest mechanism or those whose request for
reconsideration and/or protest were subsequently denied are not covered by the prohibition
under Sec. 32.1 of RA 9184 IRR. (NPM 07-2013)

27.3(b)

Bid modification is allowed in case of arithmetical corrections only.

274

No further instructions.
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Post Qualification is completed in not more than 7ed 12 cd, or up to 30-ed 45 cd in exceptional
cases, upon approval of the HOPE.

28.1

For Infrastructure Projects, BAC shall check:

a) Negative slippage of at least 15% in any one project or a negative slippage of at least
10% in each of 2 or more contracts;

b) Failure of the contractor to commence repair works on ongoing contracts in
accordance with Section 34.3

c) Failure of the contractor to commence repair works on contracts with pending
certificates of acceptance in accordance with Sec. 34.3

d) Substandard quality of work or unsatisfactory performance at the time of inspection.

28.2

Failure to submit any of the post-qualification requirements on time, or a finding against the veracity
thereof, shall disqualify the bidder for award. Should there be a finding against the veracity of
any of the documents submitted, the Bid Security shall be forfeited in accordance with Sec. 69 of
the 2016 IRR of RA 9184.

28.2(a)

Only tax returns filed and taxes paid through the BIR Electronic Filing and Payment System
(EFPS) shall be accepted.

NOTE: The latest income and business tax returns are those within the last six months preceding the
date of bid submission.

28.5

In case of post-disqualification of the LCB, the BAC shall be given the same fresh period to conduct
the post-qualification of the next lowest calculated bid. (Sec. 34.8, 2016 IRR of RA 9184)

28.6

The HOPE has 7-ed 15 cd to decide whether to approve or disapprove the recommendation.

30

The BAC shall notify all other bidders, in writing, of its recommendation to HOPE of award of contract
to LCRB within 3 cd from the issuance of the resolution recommending award. (Sec. 37.1.1, 2016 IRR

of RA 9184) (SE-INFR-66);

31

When required, the approving higher authority (the Board of Regents) or his duly authorized
representative shall be given a maximum of 15-¢d 20 cd from receipt to approve or disapprove the
contract.

31.4(f)

List of additional contract documents relevant to the Project as required by existing laws and/or the
Kalinga State University which include the following:

1. Construction Schedule and S-curve (SF-INFR-41)

Manpower Utilization schedule (SF-INFR-42)

Construction methods (SF-INFR-43)

Organizational Chart for the contract to bid (SF-INFR-44)
Contractor’s Letter-Certificate to Kalinga State University (SF-INFR-45)
Key Personnel’s Certificate of Employment (SF-INFR-46)

Key Personnel’s Bio-data (SF-INFR-47)

No g R~ owbd
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Name of the Procuring Entity : Kalinga State University
Contract Reference Number :1IB 2016-01-05

Name of the Contract
Location of the Contract

: Construction of Graduate Studies and Law Building — Phase III
: Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

8.

10.

1.
12.
13.

14.
15.
16.

List of Construction personnel (viz., Project Manager, Project Engineers, Materials Engineers,
Safety Officers & Foremen) to be assigned to the contract to be bid, with their complete
qualification & experience data (SF-INFR-48)

Statement of Availability of Key Personnel and Equipment (SF-INFR-18)

List of contractor's major equipment units, which are owned, leased, and/or under purchase
agreements, supported by Proof of Ownership or Certification of Availability of Equipment from the
equipment lessor/vendor for the duration of the project (SFAINFR-49)

Equipment utilization schedule (SF-INFR-50)
Affidavit of Site Inspection (SF-INFR-51)
Construction safety and health program approved by the Department of Labor and

Employment (SF-INFR-52)
Program Evaluation and Review/Critical Path Method (PERT/CPM) or other tools of project scheduling

Omnibus Sworn Statement (see Form on this Bid Document)
Affidavit of Disclosure of No Relationship (SF-INFR-14)

32.2 The performance security shall be in the following amount:

1. The amount of PhP 485,290.01 if performance security is in cash, cashier's/manager’s check,
bank draft/guarantee or irrevocable letter of credit issued by a Universal or Commercial Bank (Not
less than 10% of the Total Contract, or

2. The amount of PhP 1,455,870.04 if Performance Security is in Surety Bond callable upon demand
issued by a surety or insurance company duly certified by the Insurance Commission as
authorized to issue such security (Not less than 30% of the Total Contract Price).

33 NOTES:

1. The Kalinga State University shall issue the Notice to Proceed (NTP) together with a
copy or copies of the approved contract to the successful bidder within 7 cd from the
date of approval of the contract by the appropriate government approving authority.

2. All notices called for by the terms of the contract shall be effective only at the time of
receipt thereof by the successful bidder.

3. The BAC Sec shall post the NTP and the approved contract in the PhilGEPS and
PE’s websites within 15 cd from the issuance of the NTP.
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1. Definitions

For purposes of this Clause, boldface type is used to identify defined terms.

1.1. The Arbiter is the person appointed jointly by the Procuring Entity and the Contractor
to resolve disputes in the first instance, as provided for in GCC Clause 16.21.

1.2. Bill of Quantities refers to a list of the specific items of the Work and their
corresponding unit prices, lump sums, and/or provisional sums.

1.3. The Completion Date is the date of completion of the Works as certified by the
Procuring Entity’s Representative, in accordance with GCC Clause 16.49.

1.4. The Contract is the contract between the Procuring Entity and the Contractor to
execute, complete, and maintain the Works.

1.5. The Contract Price is the price stated in the Letter of Acceptance and thereafter
to be paid by the Procuring Entity to the Contractor for the execution of the Works
in accordance with this Contract.

1.6. Contract Time Extension is the allowable period for the Contractor to complete
the Works in addition to the original Completion Date stated in this Contract.

1.7. The Contractor is the juridical entity whose proposal has been accepted by the
Procuring Entity and to whom the Contract to execute the Work was awarded.

1.8. The Contractor’s Bid is the signed offer or proposal submitted by the Contractor
to the Procuring Entity in response to the Bidding Documents.

1.9. Days are calendar days; months are calendar months.

1.10. Dayworks are varied work inputs subject to payment on a time basis for the
Contractor’s employees and Equipment, in addition to payments for associated
Materials and Plant.

1.11. ADefectis any part of the Works not completed in accordance with the Contract.

1.12. The Defects Liability Certificate is the certificate issued by Procuring Entity’s
Representative upon correction of defects by the Contractor.

1.13. The Defects Liability Period is the one year period between contract completion and
final acceptance within which the Contractor assumes the responsibility to undertake
the repair of any damage to the Works at his own expense.

1.14. Drawings are graphical presentations of the Works. They include all
supplementary details, shop drawings, calculations, and other information
provided or approved for the execution of this Contract.

1.15. Equipment refers to all facilities, supplies, appliances, materials or things
required for the execution and completion of the Work provided by the Contractor
and which shall not form or are not intended to form part of the Permanent Works.

1.16. The Intended Completion Date refers to the date specified in the SCC when the
Contractor is expected to have completed the Works. The Intended Completion
Date may be revised only by the Procuring Entity’s Representative by issuing an
extension of time or an acceleration order.

1.17. Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

1.18. The Notice to Proceed is a written notice issued by the Procuring Entity or the
Procuring Entity’s Representative to the Contractor requiring the latter to begin
the commencement of the work not later than a specified or determinable date.

1.19. Performance Specifications and Parameters. The procuring entity shall define

the required performance specifications and criteria and its means of
measurement based on the operating outputs and in accordance with appropriate
design and construction standards, legal and technical obligations and any other
relevant government commitments as required by existing laws and regulations.
It shall not be drawn up to favor a particular solution, design and construction
method.
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1.20. Permanent Works all permanent structures and all other project features and

1.21.

1.22.

1.23.

1.24.

1.25.

1.26.

1.27.

1.28.

1.29.

1.30.

1.31.

1.32.

facilities required to be constructed and completed in accordance with this
Contract which shall be delivered to the Procuring Entity and which shall remain
at the Site after the removal of all Temporary Works.

Plant refers to the machinery, apparatus, and the like intended to form an integral
part of the Permanent Works.

The Procuring Entity is the party who employs the Contractor to carry out the
Works stated in the SCC.

The Procuring Entity’s Representative refers to the Head of the Procuring Entity or
his duly authorized representative, identified in the SCC, who shall be responsible for
supervising the execution of the Works and administering this Contract.

The Site is the place provided by the Procuring Entity where the Works shall be
executed and any other place or places which may be designated in the SCC, or notified
to the Contractor by the Procuring Entity’s Representative as forming part of the Site.

Site Investigation Reports are those that were included in the Bidding
Documents and are factual and interpretative reports about the surface and
subsurface conditions at the Site.

Slippage is a delay in work execution occurring when actual accomplishment falls
below the target as measured by the difference between the scheduled and actual
accomplishment of the Work by the Contractor as established from the work
schedule. This is actually described as a percentage of the whole Works.

Specifications means the description of Works to be done and the qualities of
materials to be used, the equipment to be installed and the mode of construction.

The Start Date, as specified in the SCC, is the date when the Contractor is obliged
to commence execution of the Works. It does not necessarily coincide with any of
the Site Possession Dates.

A Subcontractor is any person or organization to whom a part of the Works has
been subcontracted by the Contractor, as allowed by the Procuring Entity, but not
any assignee of such person.

Temporary Works are works designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the Permanent Works.

Terms of Reference describe the purpose and structure of a project. They define
the following: objectives, scope and deliverables of the project (i.e. what has to be
achieved); the stakeholders, roles and responsibilities (i.e. who will take part in
it); the resources, performance parameters and requirements, financial and
quality plans (i.e. how it will be achieved); and the work breakdown structure and
schedule (i.e. when it will be achieved) - from www.wikipedia.org.

Work(s)refer to the Permanent Works and Temporary Works to be executed by the
Contractor in accordance with this Contract, including (i) the furnishing of all labor,
materials, equipment and others incidental, necessary or convenient to the complete
execution of the Works; (ii) the passing of any tests before acceptance by the
Procuring Entity’s Representative; (iii) and the carrying out of all duties and
obligations of the Contractor imposed by this Contract as described in the SCC.

2. Interpretation

1.

In interpreting the Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no significance.
Words have their normal meaning under the language of this Contract unless
specifically defined. The Procuring Entity’s Representative will provide instructions
clarifying queries about the Conditions of Contract.

If sectional completion is specified in the SCC, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the Completion Date
and Intended Completion Date for the whole of the Works).
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3. Governing Language and Law

1.

2.

This Contract has been executed in the English language, which shall be the binding and
controlling language for all matters relating to the meaning or interpretation of this
Contract. All correspondence and other documents pertaining to this Contract which are
exchanged by the parties shall be written in English.

This Contract shall be interpreted in accordance with the laws of the Republic of the Philippines.

4. Communications

Communications between parties that are referred to in the Conditions shall be effective only
when in writing. A notice shall be effective only when it is received by the concerned party.

5. Possession of Site

1.

On the date specified in the SCC, the Procuring Entity shall grant the Contractor
possession of so much of the Site as may be required to enable it to proceed with
the execution of the Works. If the Contractor suffers delay or incurs cost from
failure on the part of the Procuring Entity to give possession in accordance with
the terms of this clause, the Procuring Entity’s Representative shall give the
Contractor a Contract Time Extension and certify such sum as fair to cover the
cost incurred, which sum shall be paid by Procuring Entity.

If possession of a portion is not given by the date stated in the SCC Clause 1, the
Procuring Entity will be deemed to have delayed the start of the relevant activities.
The resulting adjustments in contact time to address such delay shall be in
accordance with GCC Clause 47.

The Contractor shall bear all costs and charges for special or temporary right-of-
way required by it in connection with access to the Site. The Contractor shall also
provide at his own cost any additional facilities outside the Site required by it for
purposes of the Works.

The Contractor shall allow the Procuring Entity’s Representative and any person
authorized by the Procuring Entity’s Representative access to the Site and to any
place where work in connection with this Contract is being carried out or is
intended to be carried out.

6. The Contractor’s Obligations

1.

The Contractor shall carry out the Works properly and in accordance with this
Contract. The Contractor shall provide all supervision, labor, Materials, Plant and
Contractor's Equipment, which may be required. All Materials and Plant on Site
shall be deemed to be the property of the Procuring Entity.

The Contractor shall commence execution of the Works on the Start Date and shall
carry out the Works in accordance with the Program of Work submitted by the
Contractor, as updated with the approval of the Procuring Entity’s Representative,
and complete them by the Intended Completion Date.

The Contractor shall be responsible for the safety of all activities on the Site.

The Contractor shall carry out all instructions of the Procuring Entity’s
Representative that comply with the applicable laws where the Site is located.

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel, as referred to in the SCC, to carry out the supervision of the Works. The
Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.

If the Procuring Entity’s Representative asks the Contractor to remove a member
of the Contractor’s staff or work force, for justifiable cause, the Contractor shall
ensure that the person leaves the Site within seven (7) days and has no further
connection with the Work in this Contract.
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7. During Contract implementation, the Contractor and his subcontractors shall

10.

abide at all times by all labor laws, including child labor related enactments, and
other relevant rules.

The Contractor shall submit to the Procuring Entity for consent the name and
particulars of the person authorized to receive instructions on behalf of the Contractor.

The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities, and the Procuring Entity between the dates given in the
schedule of other contractors particularly when they shall require access to the
Site. The Contractor shall also provide facilities and services for them during this
period. The Procuring Entity may modify the schedule of other contractors, and
shall notify the Contractor of any such modification thereto.

Should anything of historical or other interest or of significant value be unexpectedly
discovered on the Site, it shall be the property of the Procuring Entity. The Contractor
shall notify the Procuring Entity’s Representative of such discoveries and carry out the
Procuring Entity’s Representative’s instructions in dealing with them.

7. Performance Security

1.

Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the Contractor shall furnish the performance security in any the forms
prescribed in ITB Clause 1.32.1.

The performance security posted in favor of the Procuring Entity shall be forfeited
in the event it is established that the Contractor is in default in any of its
obligations under the Contract.

The performance security shall remain valid until issuance by the Procuring
Entity of the Certificate of Final Acceptance.

The performance security may be released by the Procuring Entity and returned
to the Contractor after the issuance of the Certificate of Final Acceptance subject
to the following conditions:

(@) There are no pending claims against the Contractor or the surety company
filed by the Procuring Entity;

(b The Contractor has no pending claims for labor and materials filed againstit; and
(c) Other terms specified in the SCC.

The Contractor shall post an additional performance security following the
amount and form specified in ITB Clause 1.32.1 to cover any cumulative increase
of more than ten percent (10%) over the original value of the contract as a result
of amendments to order or change orders, extra work orders and supplemental
agreements, as the case may be. The Contractor shall cause the extension of the
validity of the performance security to cover approved contract time extensions.

In case of a reduction in the contract value or for partially completed Works under
the contract which are usable and accepted by the Procuring Entity the use of which,
in the judgment of the implementing agency or the Procuring Entity, will not affect
the structural integrity of the entire project, the Procuring Entity shall allow a
proportional reduction in the original performance security, provided that any such
reduction is more than ten percent (10%) and that the aggregate of such reductions
is not more than fifty percent (50%) of the original performance security.

Unless otherwise indicated in the SCC, the Contractor, by entering into the Contract
with the Procuring Entity, acknowledges the right of the Procuring Entity to institute
action pursuant to Act 3688 against any subcontractor be they an individual, firm,
partnership, corporation, or association supplying the Contractor with labor,
materials and/or equipment for the performance of this Contract.
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8. Subcontracting

1.

2.

Unless otherwise indicated in the SCC, the Contractor cannot subcontract Works
more than the percentage specified in ITB Clause 1.8.1.

Subcontracting of any portion of the Works does not relieve the Contractor of any
liability or obligation under this Contract. The Contractor will be responsible for
the acts, defaults, and negligence of any subcontractor, its agents, servants or
workmen as fully as if these were the Contractor’s own acts, defaults, or
negligence, or those of its agents, servants or workmen.

Subcontractors disclosed and identified during the bidding may be changed
during the implementation of this Contract, subject to compliance with the
required qualifications and the approval of the Procuring Entity.

9. Liquidated Damages

10.

11.

12.

1.

The Contractor shall pay liquidated damages to the Procuring Entity for each day
that the Completion Date is later than the Intended Completion Date. The applicable
liquidated damages is at least one-tenth (1/10) of a percent of the cost of the
unperformed portion for every day of delay. The total amount of liquidated damages
shall not exceed ten percent (10%) of the amount of the contract. The Procuring
Entity may deduct liquidated damages from payments due to the Contractor.
Payment of liquidated damages shall not affect the Contractor. Once the cumulative
amount of liquidated damages reaches ten percent (10%) of the amount of this
Contract, the Procuring Entity shall rescind this Contract, without prejudice to other
courses of action and remedies open to it.

If the Intended Completion Date is extended after liquidated damages have been
paid, the Engineer of the Procuring Entity shall correct any overpayment of
liquidated damages by the Contractor by adjusting the next payment certificate. The
Contractor shall be paid interest on the overpayment, calculated from the date of
payment to the date of repayment, at the rates specified in GCC Clause 40.3.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred
to in the SCC supplemented by any information obtained by the Contractor.

The Procuring Entity, Licenses and Permits

The Procuring Entity shall, if requested by the Contractor, assist him in applying for
permits, licenses or approvals, which are required for the Works.

Contractor’s Risk and Warranty Security

1.

The Contractor shall assume full responsibility for the Works from the time project
construction commenced up to final acceptance by the Procuring Entity and shall be
held responsible for any damage or destruction of the Works except those
occasioned by force majeure. The Contractor shall be fully responsible for the safety,
protection, security, and convenience of his personnel, third parties, and the public
at large, as well as the Works, Equipment, installation, and the like to be affected by
his construction work.

The defects liability period for infrastructure projects shall be one year from
contract completion up to final acceptance by the Procuring Entity. During this
period, the Contractor shall undertake the repair works, at his own expense, of
any damage to the Works on account of the use of materials of inferior quality
within ninety (90) days from the time the Head of the Procuring Entity has issued
an order to undertake repair. In case of failure or refusal to comply with this
mandate, the Procuring Entity shall undertake such repair works and shall be
entitled to full reimbursement of expenses incurred therein upon demand.
Unless otherwise indicated in the SCC, in case the Contractor fails to comply with
the preceding paragraph, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables of
the GOP in his favor shall be offset to recover the costs.

40



Name of the Procuring Entity : Kalinga State University
Contract Reference Number :1IB 2016-01-05

Name of the Contract : Construction of Graduate Studies and Law Building — Phase III
Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines
4, After final acceptance of the Works by the Procuring Entity, the Contractor shall

be held responsible for “Structural Defects”, i.e.,, major faults/flaws/deficiencies
in one or more key structural elements of the project which may lead to structural
failure of the completed elements or structure, or “Structural Failures”, i.e., where
one or more Kkey structural elements in an infrastructure facility fails or collapses,
thereby rendering the facility or part thereof incapable of withstanding the design
loads, and/or endangering the safety of the users or the general public:

(@) Contractor - Where Structural Defects/Failures arise due to faults
attributable to improper construction, use of inferior quality/ substandard
materials, and any violation of the contract plans and specifications, the
contractor shall be held liable;

(b) Consultants - Where Structural Defects/Failures arise due to faulty and/or
inadequate design and specifications as well as construction supervision, then
the consultant who prepared the design or undertook construction
supervision for the project shall be held liable;

(©) Procuring Entity’s Representatives/Project Manager/Construction
Managers and Supervisors - The project owner’s representative(s), project
manager, construction manager, and supervisor(s) shall be held liable in
cases where the Structural Defects/Failures are due to his/their willful
intervention in altering the designs and other specifications; negligence or
omission in not approving or acting on proposed changes to noted defects
or deficiencies in the design and/or specifications; and the use of
substandard construction materials in the project;

(d) Third Parties - Third Parties shall be held liable in cases where Structural
Defects/Failures are caused by work undertaken by them such as leaking
pipes, diggings or excavations, underground cables and electrical wires,
underground tunnel, mining shaft and the like, in which case the applicable
warranty to such structure should be levied to third parties for their
construction or restoration works.

(e Users - In cases where Structural Defects/Failures are due to abuse/misuse
by the end user of the constructed facility and/or non-compliance by a user
with the technical design limits and/or intended purpose of the same, then
the user concerned shall be held liable.

The warranty against Structural Defects/Failures, except those occasioned on force
majeure, shall cover the period specified in the SCC reckoned from the date of
issuance of the Certificate of Final Acceptance by the Procuring Entity.

The Contractor shall be required to put up a warranty security in the form of cash,
bank guarantee, letter of credit, GSIS or surety bond callable on demand, in
accordance with the following schedule:

Minimum Amount in
Form of Warranty Percentage (%) of
Total Contract Price

(@) Cash or letter of credit issued by Universal or Commercial
bank: provided, however, that the letter of credit shall be
confirmed or authenticated by a Universal or Commercial
bank, if issued by a foreign bank

Five Percent (5%)

(b) Bank guarantee confirmed by Universal or Commercial
bank: provided, however, that the letter of credit shall be
confirmed or authenticated by a Universal or
Commercial bank, if issued by a foreign bank

Ten Percent (10%)

() Surety bond callable upon demand issued by GSIS or any
surety or insurance company duly certified by the | Thirty Percent (30%)
Insurance Commission
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7. The warranty security shall be stated in Philippine Pesos and shall remain effective
for one year from the date of issuance of the Certificate of Final Acceptance by the
Procuring Entity, and returned only after the lapse of said one year period.
8. In case of structural defects/failure occurring during the applicable warranty

13.

14.

15.

period provided in GCC Clause 5, the Procuring Entity shall undertake the
necessary restoration or reconstruction works and shall be entitled to full
reimbursement by the parties found to be liable for expenses incurred therein
upon demand, without prejudice to the filing of appropriate administrative, civil,
and/or criminal charges against the responsible persons as well as the forfeiture
of the warranty security posted in favor of the Procuring Entity.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability under
this Contract shall be as provided by the laws of the Republic of the Philippines.

Procuring Entity’s Risk

1.

From the Start Date until the Certificate of Final Acceptance has been issued, the
following are risks of the Procuring Entity:

€)] The risk of personal injury, death, or loss of or damage to property (excluding the
Works, Plant, Materials, and Equipment), which are due to:

(i) any type of use or occupation of the Site authorized by the
Procuring Entity after the official acceptance of the works; or

(ii) negligence, breach of statutory duty, or interference with any legal
right by the Procuring Entity or by any person employed by or
contracted to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent
that it is due to a fault of the Procuring Entity or in the Procuring Entity’s
design, or due to war or radioactive contamination directly affecting the
country where the Works are to be executed.

Insurance

1.

The Contractor shall, under his name and at his own expense, obtain and maintain, for
the duration of this Contract, the following insurance coverage:

(@) Contractor’s All Risk Insurance;

(b) Transportation to the project Site of Equipment, Machinery, and Supplies
owned by the Contractor;

(c) Personal injury or death of Contractor’s employees; and

(d) Comprehensive insurance for third party liability to Contractor’s direct or
indirect act or omission causing damage to third persons.

The Contractor shall provide evidence to the Procuring Entity’s Representative
that the insurances required under this Contract have been effected and shall,
within a reasonable time, provide copies of the insurance policies to the Procuring
Entity’s Representative. Such evidence and such policies shall be provided to the
Procuring Entity’s through the Procuring Entity’s Representative.

The Contractor shall notify the insurers of changes in the nature, extent, or
program for the execution of the Works and ensure the adequacy of the
insurances at all times in accordance with the terms of this Contract and shall
produce to the Procuring Entity’s Representative the insurance policies in force
including the receipts for payment of the current premiums.

The above insurance policies shall be obtained from any reputable insurance
company approved by the Procuring Entity’s Representative.

If the Contractor fails to obtain and keep in force the insurances referred to herein
or any other insurance which he may be required to obtain under the terms of this
Contract, the Procuring Entity may obtain and keep in force any such insurances
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16.

and pay such premiums as may be necessary for the purpose. From time to time,
the Procuring Entity may deduct the amount it shall pay for said premiums
including twenty five percent (25%) therein from any monies due, or which may
become due, to the Contractor, without prejudice to the Procuring Entity
exercising its right to impose other sanctions against the Contractor pursuant to
the provisions of this Contract.

In the event the Contractor fails to observe the above safeguards, the Procuring
Entity may, at the Contractor’s expense, take whatever measure is deemed
necessary for its protection and that of the Contractor’s personnel and third
parties, and/or order the interruption of dangerous Works. In addition, the
Procuring Entity may refuse to make the payments under GCC Clause 40 until the
Contractor complies with this Clause.

The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand, with a
new policy issued by a new insurance company acceptable to the Procuring Entity
for any of the following grounds:

(@) The issuer of the insurance policy to be replaced has:
(i) become bankrupt;
(ii)  beenplaced under receivership or under a management committee;
(iii) been sued for suspension of payment; or

(iv) been suspended by the Insurance Commission and its license to
engage in business or its authority to issue insurance policies
cancelled; or

(v)  Where reasonable grounds exist that the insurer may not be able,
fully and promptly, to fulfill its obligation under the insurance policy.

Termination for Default of Contractor

1.

The Procuring Entity shall terminate this Contract for default when any of the
following conditions attend its implementation:

Due to the Contractor’s fault and while the project is on-going, it has incurred negative
slippage of fifteen percent (15%) or more in accordance with Presidential Decree 1870,
regardless of whether or not previous warnings and notices have been issued for the
Contractor to improve his performance;

Due to its own fault and after this Contract time has expired, the Contractor incurs delay in
the completion of the Work after this Contract has expired; or

The Contractor:

(a) abandons the contract Works, refuses or fails to comply with a valid
instruction of the Procuring Entity or fails to proceed expeditiously and
without delay despite a written notice by the Procuring Entity;

(b) does not actually have on the project Site the minimum essential
equipment listed on the Bid necessary to prosecute the Works in
accordance with the approved Program of Work and equipment
deployment schedule as required for the project;

(© does not execute the Works in accordance with this Contract or persistently
or flagrantly neglects to carry out its obligations under this Contract;

(d) neglects or refuses to remove materials or to perform a new Work that has
been rejected as defective or unsuitable; or

(e sub-lets any part of this Contract without approval by the Procuring Entity.

All materials on the Site, Plant, Equipment, and Works shall be deemed to be the
property of the Procuring Entity if this Contract is rescinded because of the
Contractor’s default.
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17. Termination for Default of Procuring Entity

18.

The Contractor may terminate this Contract with the Procuring Entity if the works are
completely stopped for a continuous period of at least sixty (60) calendar days through
no fault of its own, due to any of the following reasons:

(@)

(b)

Failure of the Procuring Entity to deliver, within a reasonable time, supplies,
materials, right-of-way, or other items it is obligated to furnish under the terms of
this Contract; or

The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense.

Termination for Other Causes

1.

The Procuring Entity may terminate this Contract, in whole or in part, at any time for
its convenience. The Head of the Procuring Entity may terminate this Contract for
the convenience of the Procuring Entity if he has determined the existence of
conditions that make Project Implementation economically, financially or technically
impractical and/or unnecessary, such as, but not limited to, fortuitous event(s) or
changes in law and National Government policies.

The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract.

Fundamental breaches of Contract shall include, but shall not be limited to, the following:

@ The Contractor stops work for twenty eight (28) days when no stoppage of work
is shown on the current Program of Work and the stoppage has not been
authorized by the Procuring Entity’s Representative;

(b) The Procuring Entity’s Representative instructs the Contractor to delay the
progress of the Works, and the instruction is not withdrawn within twenty
eight (28) days;

(© The Procuring Entity shall terminate this Contract if the Contractor is declared
bankrupt or insolvent as determined with finality by a court of competent
jurisdiction. In this event, termination will be without compensation to the
Contractor, provided that such termination will not prejudice or affect any
right of action or remedy which has accrued or will accrue thereafter to the
Procuring Entity and/or the Contractor. In the case of the Contractor's
insolvency, any Contractor's Equipment which the Procuring Entity instructs
in the notice is to be used until the completion of the Works;

(d) A payment certified by the Procuring Entity’s Representative is not paid by the
Procuring Entity to the Contractor within eighty four (84) days from the date of
the Procuring Entity’s Representative’s certificate;

(e) The Procuring Entity’s Representative gives Notice that failure to correct a
particular Defect is a fundamental breach of Contract and the Contractor
fails to correct it within a reasonable period of time determined by the
Procuring Entity’s Representative;

0] The Contractor does not maintain a Security, which is required;

(9) The Contractor has delayed the completion of the Works by the number of
days for which the maximum amount of liquidated damages can be paid,
as defined in the GCC Clause 9; and

(h) In case it is determined prima facie by the Procuring Entity that the Contractor
has engaged, before or during the implementation of the contract, in unlawful
deeds and behaviors relative to contract acquisition and implementation, such
as, but not limited to, the following:

(i) corrupt, fraudulent, collusive, coercive, and obstructive practices as
defined in ITB Clause 3.1(a), unless otherwise specified in the SCC;
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(ii) drawing up or using forged documents;

(iii) using adulterated materials, means or methods, or engaging in
production contrary to rules of science or the trade; and

(iv) any other act analogous to the foregoing.

4. The Funding Source or the Procuring Entity, as appropriate, will seek to impose
the maximum civil, administrative and/or criminal penalties available under the
applicable law on individuals and organizations deemed to be involved with
corrupt, fraudulent, or coercive practices.

5. When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity’s Representative in order to terminate the existing
contract for a cause other than those listed under GCC Clause 3, the Procuring
Entity’s Representative shall decide whether the breach is fundamental or not.

6. If this Contract is terminated, the Contractor shall stop work immediately, make the
Site safe and secure, and leave the Site as soon as reasonably possible.

19. Procedures for Termination of Contracts

1. The following provisions shall govern the procedures for the termination of this Contract:

(@)

(b)

©)

(d)

(€)

Upon receipt of a written report of acts or causes which may constitute
ground(s) for termination as aforementioned, or upon its own initiative, the
Procuring Entity shall, within a period of seven (7) calendar days, verify the
existence of such ground(s) and cause the execution of a Verified Report, with
all relevant evidence attached;

Upon recommendation by the Procuring Entity, the Head of the Procuring
Entity shall terminate this Contract only by a written notice to the
Contractor conveying the termination of this Contract. The notice shall state:

(i) that this Contract is being terminated for any of the ground(s)
afore-mentioned, and a statement of the acts that constitute the
ground(s) constituting the same;

(ii) the extent of termination, whether in whole or in part;

(iii) an instruction to the Contractor to show cause as to why this
Contract should not be terminated; and

(iv) special instructions of the Procuring Entity, if any.
The Notice to Terminate shall be accompanied by a copy of the Verified Report;

Within a period of seven (7) calendar days from receipt of the Notice of
Termination, the Contractor shall submit to the Head of the Procuring Entity a
verified position paper stating why the contract should not be terminated. If
the Contractor fails to show cause after the lapse of the seven (7) day period,
either by inaction or by default, the Head of the Procuring Entity shall issue an
order terminating the contract;

The Procuring Entity may, at anytime before receipt of the Bidder’s verified
position paper described in item (c) above withdraw the Notice to Terminate if
it is determined that certain items or works subject of the notice had been
completed, delivered, or performed before the Contractor’s receipt of the notice;

Within a non-extendible period of ten (10) calendar days from receipt of
the verified position paper, the Head of the Procuring Entity shall decide
whether or not to terminate this Contract. It shall serve a written notice to
the Contractor of its decision and, unless otherwise provided in the said
notice, this Contract is deemed terminated from receipt of the Contractor
of the notice of decision. The termination shall only be based on the
ground(s) stated in the Notice to Terminate; and
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() The Head of the Procuring Entity may create a Contract Termination
Review Committee (CTRC) to assist him in the discharge of this function.
All decisions recommended by the CTRC shall be subject to the approval of
the Head of the Procuring Entity.
2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of additional

administrative sanctions as the internal rules of the agency may provide and/or further
criminal prosecution as provided by applicable laws, the procuring entity shall impose on
contractors after the termination of the contract the penalty of suspension for one (1) year
for the first offense, suspension for two (2) years for the second offense from participating
in the public bidding process, for violations committed during the contract
implementation stage, which include but not limited to the following:

(@)

(b)

(©)

(d)

(€)

Failure of the contractor, due solely to his fault or negligence, to mobilize
and start work or performance within the specified period in the Notice to
Proceed (“NTP”);

Failure by the contractor to fully and faithfully comply with its contractual
obligations without valid cause, or failure by the contractor to comply with
any written lawful instruction of the procuring entity or its
representative(s) pursuant to the implementation of the contract. For the
procurement of infrastructure projects or consultancy contracts, lawful
instructions include but are not limited to the following:

(i) Employment of competent technical personnel, competent
engineers and/or work supervisors;

(ii) Provision of warning signs and barricades in accordance with
approved plans and specifications and contract provisions;

(iii)  Stockpiling in proper places of all materials and removal from the
project site of waste and excess materials, including broken
pavement and excavated debris in accordance with approved plans
and specifications and contract provisions;

(iv) Deployment of committed equipment, facilities, support staff and
manpower; and

) Renewal of the effectivity dates of the performance security after its
expiration during the course of contract implementation.

Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior written
approval by the procuring entity.

Poor performance by the contractor or unsatisfactory quality and/or
progress of work arising from his fault or negligence as reflected in the
Constructor's Performance Evaluation System (“CPES”) rating sheet. In
the absence of the CPES rating sheet, the existing performance monitoring
system of the procuring entity shall be applied. Any of the following acts
by the Contractor shall be construed as poor performance:

(i) Negative slippage of 15% and above within the critical path of the
project due entirely to the fault or negligence of the contractor; and

(ii)  Quality of materials and workmanship not complying with the approved
specifications arising from the contractor's fault or negligence.

Willful or deliberate abandonment or non-performance of the project or
contract by the contractor resulting to substantial breach thereof without
lawful and/or just cause.

In addition to the penalty of suspension, the performance security posted by the
contractor shall also be forfeited.
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20. Force Majeure, Release from Performance

21.

22.

1. For purposes of this Contract the terms “force majeure” and “fortuitous event” may be
used interchangeably. In this regard, a fortuitous event or force majeure shall be
interpreted to mean an event which the Contractor could not have foreseen, or which
though foreseen, was inevitable. It shall not include ordinary unfavorable weather
conditions; and any other cause the effects of which could have been avoided with the
exercise of reasonable diligence by the Contractor.

2. If this Contract is discontinued by an outbreak of war or by any other event entirely
outside the control of either the Procuring Entity or the Contractor, the Procuring
Entity’s Representative shall certify that this Contract has been discontinued. The
Contractor shall make the Site safe and stop work as quickly as possible after receiving
this certificate and shall be paid for all works carried out before receiving it and for
any Work carried out afterwards to which a commitment was made.

3. If the event continues for a period of eighty four (84) days, either party may then
give notice of termination, which shall take effect twenty eight (28) days after the
giving of the notice.

4. After termination, the Contractor shall be entitled to payment of the unpaid balance of
the value of the Works executed and of the materials and Plant reasonably delivered
to the Site, adjusted by the following:

(@) any sum to which the Contractor is entitled under GCC Clause 28;
(b) the cost of his suspension and demobilization;
(© any sum to which the Procuring Entity is entitled.

5. The net balance due shall be paid or repaid within a reasonable time period from the
time of the notice of termination.

Resolution of Disputes

1. If any dispute or difference of any kind whatsoever shall arise between the parties
in connection with the implementation of the contract covered by the Act and this
IRR, the parties shall make every effort to resolve amicably such dispute or
difference by mutual consultation.

2. If the Contractor believes that a decision taken by the PROCURING ENTITY’s
Representative was either outside the authority given to the PROCURING ENTITY’s
Representative by this Contract or that the decision was wrongly taken, the decision
shall be referred to the Arbiter indicated in the SCC within fourteen (14) days of the
notification of the PROCURING ENTITY’s Representative’s decision.

3. Any and all disputes arising from the implementation of this Contract covered by the
R.A. 9184 and its IRR shall be submitted to arbitration in the Philippines according
to the provisions of Republic Act No. 876, otherwise known as the “ Arbitration Law”
and Republic Act 9285, otherwise known as the “Alternative Dispute Resolution Act
of 2004”: Provided, however, That, disputes that are within the competence of the
Construction Industry Arbitration Commission to resolve shall be referred thereto.
The process of arbitration shall be incorporated as a provision in this Contract that
will be executed pursuant to the provisions of the Act and its IRR: Provided, further,
that, by mutual agreement, the parties may agree in writing to resort to other
alternative modes of dispute resolution.

Suspension of Loan, Credit, Grant, or Appropriation
In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation to the
Procuring Entity, from which part of the payments to the Contractor are being made:

€)] The Procuring Entity is obligated to notify the Contractor of such suspension within
seven (7) days of having received the suspension notice.

(b) If the Contractor has not received sums due it for work already done within forty five (45)
days from the time the Contractor’s claim for payment has been certified by the Procuring
Entity’s Representative, the Contractor may immediately issue a suspension of work
notice in accordance with GCC Clause 45.2.
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23. Procuring Entity’s Representative’s Decisions

24.

25.

26.

27.

1.

Except where otherwise specifically stated, the Procuring Entity’s Representative
will decide contractual matters between the Procuring Entity and the Contractor
in the role representing the Procuring Entity.

The Procuring Entity’s Representative may delegate any of his duties and
responsibilities to other people, except to the Arbiter, after notifying the
Contractor, and may cancel any delegation after notifying the Contractor.

Approval of Drawings and Temporary Works by the Procuring Entity’s
Representative

1.

4.

All Drawings prepared by the Contractor for the execution of the Temporary
Works, are subject to prior approval by the Procuring Entity’s Representative
before its use.

The Contractor shall be responsible for design of Temporary Works.

The Procuring Entity’s Representative’s approval shall not alter the Contractor’s
responsibility for design of the Temporary Works.

The Contractor shall obtain approval of third parties to the design of the
Temporary Works, when required by the Procuring Entity.

Acceleration and Delays Ordered by the Procuring Entity's
Representative

1.

When the Procuring Entity wants the Contractor to finish before the Intended
Completion Date, the Procuring Entity’s Representative will obtain priced proposals
for achieving the necessary acceleration from the Contractor. If the Procuring Entity
accepts these proposals, the Intended Completion Date will be adjusted accordingly
and confirmed by both the Procuring Entity and the Contractor.

If the Contractor’s Financial Proposals for an acceleration are accepted by the Procuring
Entity, they are incorporated in the Contract Price and treated as a Variation.

Extension of the Intended Completion Date

1.

The Procuring Entity’s Representative shall extend the Intended Completion Date if a
Variation is issued which makes it impossible for the Intended Completion Date to be
achieved by the Contractor without taking steps to accelerate the remaining work,
which would cause the Contractor to incur additional costs. No payment shall be made
for any event which may warrant the extension of the Intended Completion Date.

The Procuring Entity’s Representative shall decide whether and by how much to
extend the Intended Completion Date within twenty one (21) days of the Contractor
asking the Procuring Entity’s Representative for a decision thereto after fully
submitting all supporting information. If the Contractor has failed to give early
warning of a delay or has failed to cooperate in dealing with a delay, the delay by this
failure shall not be considered in assessing the new Intended Completion Date.

Right to Vary

1.

The Procuring Entity’s Representative with the prior approval of the Procuring
Entity may instruct Variations, up to a maximum cumulative amount of ten
percent (10%) of the original contract cost.

Variations shall be valued as follows:
(a) At a lump sum price agreed between the parties;
(b) where appropriate, at rates in this Contract;

(c) in the absence of appropriate rates, the rates in this Contract shall be used
as the basis for valuation; or failing which

(d) at appropriate new rates, equal to or lower than current industry rates and
to be agreed upon by both parties and approved by the Head of the
Procuring Entity.
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v . .

28. Contractor's Right to Claim

29.

30.

31.

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the
Contractor shall be entitled to the amount of such cost. If as a result of any of the said events,
itis necessary to change the Works, this shall be dealt with as a Variation.

Dayworks

1.

3.

Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in the
SCC, the Dayworks rates in the Contractor’s Bid shall be used for small additional
amounts of work only when the Procuring Entity’s Representative has given
written instructions in advance for additional work to be paid for in that way.

All work to be paid for as Dayworks shall be recorded by the Contractor on forms
approved by the Procuring Entity’s Representative. Each completed form shall be
verified and signed by the Procuring Entity’s Representative within two days of
the work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

Early Warning

1.

The Contractor shall warn the Procuring Entity’s Representative at the earliest
opportunity of specific likely future events or circumstances that may adversely
affect the quality of the work, increase the Contract Price, or delay the execution
of the Works. The Procuring Entity’s Representative may require the Contractor
to provide an estimate of the expected effect of the future event or circumstance
on the Contract Price and Completion Date. The estimate shall be provided by the
Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Procuring Entity’s Representative in
making and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the work and in
carrying out any resulting instruction of the Procuring Entity’s Representative.

Program of Work

1.

Within the time stated in the SCC, the Contractor shall submit to the Procuring
Entity’s Representative for approval a Program of Work showing the general
methods, arrangements, order, and timing for all the activities in the Works.

An update of the Program of Work shall the show the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the remaining
work, including any changes to the sequence of the activities.

The Contractor shall submit to the Procuring Entity’s Representative for approval an
updated Program of Work at intervals no longer than the period stated in the SCC. If the
Contractor does not submit an updated Program of Work within this period, the
PROCURING ENTITY’s Representative may withhold the amount stated in the SCC from
the next payment certificate and continue to withhold this amount until the next payment
after the date on which the overdue Program of Work has been submitted.

The Procuring Entity’s Representative’s approval of the Program of Work shall
not alter the Contractor’s obligations. The Contractor may revise the Program of
Work and submit it to the Procuring Entity’s Representative again at any time. A
revised Program of Work shall show the effect of any approved Variations.

When the Program of Work is updated, the Contractor shall provide the Procuring
Entity’s Representative with an updated cash flow forecast. The cash flow
forecast shall include different currencies, as defined in the Contract, converted
as necessary using the Contract exchange rates.

All Variations shall be included in updated Program of Work produced by the Contractor.
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32. Management Conferences

33.

34.

35.

36.

1. Either the Procuring Entity’s Representative or the Contractor may require the
other to attend a Management Conference. The Management Conference shall
review the plans for remaining work and deal with matters raised in accordance
with the early warning procedure.

2. The Procuring Entity’s Representative shall record the business of Management
Conferences and provide copies of the record to those attending the Conference and to
the Procuring Entity. The responsibility of the parties for actions to be taken shall be
decided by the PROCURING ENTITY’s Representative either at the Management
Conference or after the Management Conference and stated in writing to all who
attended the Conference.

Bill of Quantities

1. The Bill of Quantities shall contain items of work for the construction, installation,
testing, and commissioning of work to be done by the Contractor.

2. The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for
the quantity of the work done at the rate in the Bill of Quantities for each item.

3. If the final quantity of any work done differs from the quantity in the Bill of
Quantities for the particular item and is not more than twenty five percent (25%)
of the original quantity, provided the aggregate changes for all items do not exceed
ten percent (10%) of the Contract price, the Procuring Entity’s Representative
shall make the necessary adjustments to allow for the changes subject to
applicable laws, rules, and regulations.

4, If requested by the Procuring Entity’s Representative, the Contractor shall
provide the Procuring Entity’s Representative with a detailed cost breakdown of
any rate in the Bill of Quantities.

Instructions, Inspections and Audits

1. The Procuring Entity’s personnel shall at all reasonable times during construction of
the Work be entitled to examine, inspect, measure and test the materials and
workmanship, and to check the progress of the construction.

2. If the Procuring Entity’s Representative instructs the Contractor to carry out a test not
specified in the Specification to check whether any work has a defect and the test
shows that it does, the Contractor shall pay for the test and any samples. If there is no
defect, the test shall be a Compensation Event.

3. The Contractor shall permit the Funding Source named in the SCC to inspect the
Contractor’s accounts and records relating to the performance of the Contractor
and to have them audited by auditors appointed by the Funding Source, if so
required by the Funding Source.

Identifying Defects

The Procuring Entity’s Representative shall check the Contractor’s work and notify the
Contractor of any defects that are found. Such checking shall not affect the Contractor’s
responsibilities. The Procuring Entity’s Representative may instruct the Contractor to
search uncover defects and test any work that the Procuring Entity’s Representative
considers below standards and defective.

Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the Start
Date and the end of the Defects Liability Periods shall be remedied by the Contractor at the
Contractor’s cost if the loss or damage arises from the Contractor’s acts or omissions.
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37. Correction of Defects

38.

39.

40.

1.

The Procuring Entity’s Representative shall give notice to the Contractor of any
defects before the end of the Defects Liability Period, which is One (1) year from
project completion up to final acceptance by the Procuring Entity’s.

Every time notice of a defect is given, the Contractor shall correct the notified
defect within the length of time specified in the Procuring Entity’s
Representative’s notice.

The Contractor shall correct the defects which he notices himself before the end
of the Defects Liability Period.

The Procuring Entity shall certify that all defects have been corrected. If the
Procuring Entity considers that correction of a defect is not essential, he can
request the Contractor to submit a quotation for the corresponding reduction in
the Contract Price. If the Procuring Entity accepts the quotation, the
corresponding change in the SCC is a Variation.

Uncorrected Defects

1.

The Procuring Entity shall give the Contractor at least fourteen (14) days’ notice
of his intention to use a third party to correct a Defect. If the Contractor does not
correct the Defect himself within the period, the Procuring Entity may have the
Defect corrected by the third party. The cost of the correction will be deducted
from the Contract Price.

The use of a third party to correct defects that are uncorrected by the Contractor will
in no way relieve the Contractor of its liabilities and warranties under the Contract.

Advance Payment

1.

The Procuring Entity shall, upon a written request of the contractor which shall
be submitted as a contract document, make an advance payment to the contractor
in an amount not exceeding fifteen percent (15%) of the total contract price, to be
made in lump sum or, at the most two, installments according to a schedule
specified in the SCC.

The advance payment shall be made only upon the submission to and acceptance
by the Procuring Entity of an irrevocable standby letter of credit of equivalent
value from a commercial bank, a bank guarantee or a surety bond callable upon
demand, issued by a surety or insurance company duly licensed by the Insurance
Commission and confirmed by the Procuring Entity.

The advance payment shall be repaid by the Contractor by an amount equal to the
percentage of the total contract price used for the advance payment.

The contractor may reduce his standby letter of credit or guarantee instrument
by the amounts refunded by the Monthly Certificates in the advance payment.

The Procuring Entity will provide an Advance Payment on the Contract Price as

stipulated in the Conditions of Contract, subject to the maximum amount stated in
SCC Clause 1.

Progress Payments

1.

The Contractor may submit a request for payment for Work accomplished. Such
request for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC,
materials and equipment delivered on the site but not completely put in place shall
not be included for payment.

The Procuring Entity shall deduct the following from the certified gross amounts to
be paid to the contractor as progress payment:

(@) Cumulative value of the work previously certified and paid for.
(b) Portion of the advance payment to be recouped for the month.
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(© Retention money in accordance with the condition of contract.

(d)  Amount to cover third party liabilities.
(e Amount to cover uncorrected discovered defects in the works.

Payments shall be adjusted by deducting therefrom the amounts for advance
payments and retention. The Procuring Entity shall pay the Contractor the amounts
certified by the Procuring Entity’s Representative within twenty eight (28) days
from the date each certificate was issued. No payment of interest for delayed
payments and adjustments shall be made by the Procuring Entity.

The first progress payment may be paid by the Procuring Entity to the Contractor
provided that at least twenty percent (20%) of the work has been accomplished as
certified by the Procuring Entity’s Representative.

[tems of the Works for which a price of “0” (zero) has been entered will not be paid for by
the Procuring Entity and shall be deemed covered by other rates and prices in the Contract.

41. Payment Certificates

1.

The Contractor shall submit to the Procuring Entity’s Representative monthly
statements of the estimated value of the work executed less the cumulative amount
certified previously.

The Procuring Entity’s Representative shall check the Contractor’s monthly
statement and certify the amount to be paid to the Contractor.

The value of Work executed shall:

(@) be determined by the Procuring Entity’s Representative;

(b) comprise the value of the quantities of the items in the Bill of Quantities
completed; and

(© include the valuations of approved variations.

The Procuring Entity’s Representative may exclude any item certified in a previous
certificate or reduce the proportion of any item previously certified in any certificate
in the light of later information.

42. Retention

1.

The Procuring Entity shall retain from each payment due to the Contractor an amount
equal to a percentage thereof using the rate as specified in ITB Sub-Clause 2.

Progress payments are subject to retention of ten percent (10%), referred to as the
“retention money.” Such retention shall be based on the total amount due to the
Contractor prior to any deduction and shall be retained from every progress payment
until fifty percent (50%) of the value of Works, as determined by the Procuring Entity,
are completed. If, after fifty percent (50%) completion, the Work is satisfactorily done
and on schedule, no additional retention shall be made; otherwise, the ten percent
(10%) retention shall again be imposed using the rate specified therefor.

The total “retention money” shall be due for release upon final acceptance of the
Works. The Contractor may, however, request the substitution of the retention
money for each progress billing with irrevocable standby letters of credit from a
commercial bank, bank guarantees or surety bonds callable on demand, of amounts
equivalent to the retention money substituted for and acceptable to the Procuring
Entity, provided that the project is on schedule and is satisfactorily undertaken.
Otherwise, the ten (10%) percent retention shall be made. Said irrevocable standby
letters of credit, bank guarantees and/or surety bonds, to be posted in favor of the
Government shall be valid for a duration to be determined by the concerned
implementing office/agency or Procuring Entity and will answer for the purpose for
which the ten (10%) percent retention is intended, ie., to cover uncorrected
discovered defects and third party liabilities.

On completion of the whole Works, the Contractor may substitute retention money
with an “on demand” Bank guarantee in a form acceptable to the Procuring Entity.
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43. Variation Orders

1.

Variation Orders may be issued by the Procuring Entity to cover any
increase/decrease in quantities, including the introduction of new work items that
are not included in the original contract or reclassification of work items that are
either due to change of plans, design or alignment to suit actual field conditions
resulting in disparity between the preconstruction plans used for purposes of
bidding and the “as staked plans” or construction drawings prepared after a joint
survey by the Contractor and the Procuring Entity after award of the contract,
provided that the cumulative amount of the Variation Order does not exceed ten
percent (10%) of the original project cost. The addition/deletion of Works should be
within the general scope of the project as bid and awarded. The scope of works shall
not be reduced so as to accommodate a positive Variation Order. A Variation Order
may either be in the form of a Change Order or Extra Work Order.

A Change Order may be issued by the Procuring Entity to cover any
increase/decrease in quantities of original Work items in the contract.

An Extra Work Order may be issued by the Procuring Entity to cover the
introduction of new work necessary for the completion, improvement or protection
of the project which were notincluded as items of Work in the original contract, such
as, where there are subsurface or latent physical conditions at the site differing
materially from those indicated in the contract, or where there are duly unknown
physical conditions at the site of an unusual nature differing materially from those
ordinarily encountered and generally recognized as inherent in the Work or
character provided for in the contract.

Any cumulative Variation Order beyond ten percent (10%) shall be subject of
another contract to be bid out if the works are separable from the original contract.
In exceptional cases where it is urgently necessary to complete the original scope of
work, the Head of the Procuring Entity may authorize a positive Variation Order go
beyond ten percent (10%) but not more than twenty percent (20%) of the original
contract price, subject to the guidelines to be determined by the GPPB: Provided,
however, That appropriate sanctions shall be imposed on the designer, consultant or
official responsible for the original detailed engineering design which failed to
consider the Variation Order beyond ten percent (10%).

In claiming for any Variation Order, the Contractor shall, within seven (7) calendar
days after such work has been commenced or after the circumstances leading to
such condition(s) leading to the extra cost, and within twenty-eight (28) calendar
days deliver a written communication giving full and detailed particulars of any
extra cost in order that it may be investigated at that time. Failure to provide either
of such notices in the time stipulated shall constitute a waiver by the contractor for
any claim. The preparation and submission of Variation Orders are as follows:

@ If the Procuring Entity’s representative /Project Engineer believes that a Change
Order or Extra Work Order should be issued, he shall prepare the proposed
Order accompanied with the notices submitted by the Contractor, the plans
therefore, his computations as to the quantities of the additional works involved
per item indicating the specific stations where such works are needed, the date
of his inspections and investigations thereon, and the log book thereof, and a
detailed estimate of the unit cost of such items of work, together with his
justifications for the need of such Change Order or Extra Work Order, and shall
submit the same to the Head of the Procuring Entity for approval.

(b) The Head of the Procuring Entity or his duly authorized representative, upon
receipt of the proposed Change Order or Extra Work Order shall immediately
instruct the technical staff of the Procuring Entity’s to conduct an on-the-spot
investigation to verify the need for the Work to be prosecuted. A report of
such verification shall be submitted directly to the Head of the Procuring
Entity or his duly authorized representative.
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44,

45.

(c) The, Head of the Procuring Entity or his duly authorized representative,
after being satisfied that such Change Order or Extra Work Order is
justified and necessary, shall review the estimated quantities and prices
and forward the proposal with the supporting documentation to the Head
of Procuring Entity for consideration.

(d) If, after review of the plans, quantities and estimated unit cost of the items
of work involved, the proper office of the procuring entity empowered to
review and evaluate Change Orders or Extra Work Orders recommends
approval thereof, Head of the Procuring Entity or his duly authorized
representative, believing the Change Order or Extra Work Order to be in
order, shall approve the same.

(e) The timeframe for the processing of Variation Orders from the preparation
up to the approval by the Head of the Procuring Entity concerned shall not
exceed thirty (30) calendar days.

Contract Completion

Once the project reaches an accomplishment of ninety five (95%) of the total contract
amount, the Procuring Entity may create an inspectorate team to make preliminary
inspection and submit a punch-list to the Contractor in preparation for the final turnover
of the project. Said punch-list will contain, among others, the remaining Works, Work
deficiencies for necessary corrections, and the specific duration/time to fully complete
the project considering the approved remaining contract time. This, however, shall not
preclude the claim of the Procuring Entity for liquidated damages.

Suspension of Work

1.

The Procuring Entity shall have the authority to suspend the work wholly or
partly by written order for such period as may be deemed necessary, due to force
majeure or any fortuitous events or for failure on the part of the Contractor to
correct bad conditions which are unsafe for workers or for the general public, to
carry out valid orders given by the Procuring Entity or to perform any provisions
of the contract, or due to adjustment of plans to suit field conditions as found
necessary during construction. The Contractor shall immediately comply with
such order to suspend the work wholly or partly.

The Contractor or its duly authorized representative shall have the right to
suspend work operation on any or all projects/activities along the critical path of
activities after fifteen (15) calendar days from date of receipt of written notice
from the Contractor to the district engineer/regional director/consultant or
equivalent official, as the case may be, due to the following:

@) There exist right-of-way problems which prohibit the Contractor from
performing work in accordance with the approved construction schedule.

(b) Requisite construction plans which must be owner-furnished are not
issued to the contractor precluding any work called for by such plans.

(c) Peace and order conditions make it extremely dangerous, if not possible,
to work. However, this condition must be certified in writing by the
Philippine National Police (PNP) station which has responsibility over the
affected area and confirmed by the Department of Interior and Local
Government (DILG) Regional Director.

(d) There is failure on the part of the Procuring Entity to deliver government-
furnished materials and equipment as stipulated in the contract.

(e) Delay in the payment of Contractor’s claim for progress billing beyond
forty-five (45) calendar days from the time the Contractor’s claim has been
certified to by the procuring entity’s authorized representative that the
documents are complete unless there are justifiable reasons thereof which
shall be communicated in writing to the Contractor.
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3. In case of total suspension, or suspension of activities along the critical path,

46.

47.

which is not due to any fault of the Contractor, the elapsed time between the
effective order of suspending operation and the order to resume work shall be
allowed the Contractor by adjusting the contract time accordingly.

Payment on Termination

1.

If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Procuring Entity’s Representative shall issue a certificate for the
value of the work done and Materials ordered less advance payments received up to
the date of the issue of the certificate and less the percentage to apply to the value of
the work not completed, as indicated in the SCC. Additional Liquidated Damages
shall not apply. If the total amount due to the Procuring Entity exceeds any payment
due to the Contractor, the difference shall be a debt payable to the Procuring Entity.

If the Contract is terminated for the Procuring Entity’s convenience or because of a
fundamental breach of Contract by the Procuring Entity, the Procuring Entity’s
Representative shall issue a certificate for the value of the work done, Materials
ordered, the reasonable cost of removal of Equipment, repatriation of the
Contractor’s personnel employed solely on the Works, and the Contractor’s costs of
protecting and securing the Works, and less advance payments received up to the
date of the certificate.

The net balance due shall be paid or repaid within twenty eight (28) days from the
notice of termination.

If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the
Procuring Entity shall promptly return the Performance Security to the Contractor.

Extension of Contract Time

1.

Should the amount of additional work of any kind or other special circumstances of
any kind whatsoever occur such as to fairly entitle the contractor to an extension of
contract time, the Procuring Entity shall determine the amount of such extension;
provided that the Procuring Entity is not bound to take into account any claim for an
extension of time unless the Contractor has, prior to the expiration of the contract time
and within thirty (30) calendar days after such work has been commenced or after the
circumstances leading to such claim have arisen, delivered to the Procuring Entity
notices in order that it could have investigated them at that time. Failure to provide
such notice shall constitute a waiver by the Contractor of any claim. Upon receipt of
full and detailed particulars, the Procuring Entity shall examine the facts and extent of
the delay and shall extend the contract time completing the contract work when, in
the Procuring Entity’s opinion, the findings of facts justify an extension.

No extension of contract time shall be granted the Contractor due to (a) ordinary
unfavorable weather conditions and (b) inexcusable failure or negligence of
Contractor to provide the required equipment, supplies or materials.

Extension of contract time may be granted only when the affected activities fall
within the critical path of the PERT/CPM network.

No extension of contract time shall be granted when the reason given to support the
request for extension was already considered in the determination of the original
contract time during the conduct of detailed engineering and in the preparation of
the contract documents as agreed upon by the parties before contract perfection.

Extension of contract time shall be granted for rainy/unworkable days considered
unfavorable for the prosecution of the works at the site, based on the actual
conditions obtained at the site, in excess of the number of rainy/unworkable days
pre-determined by the Procuring Entity in relation to the original contract time
during the conduct of detailed engineering and in the preparation of the contract
documents as agreed upon by the parties before contract perfection, and/or for
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48.

49,

50.

51.

equivalent period of delay due to major calamities such as exceptionally destructive
typhoons, floods and earthquakes, and epidemics, and for causes such as non-
delivery on time of materials, working drawings, or written information to be
furnished by the Procuring Entity, non-acquisition of permit to enter private
properties within the right-of-way resulting in complete paralyzation of
construction activities, and other meritorious causes as determined by the
Procuring Entity’s Representative and approved by the Head of the Procuring Entity.
Shortage of construction materials, general labor strikes, and peace and order
problems that disrupt construction operations through no fault of the Contractor
may be considered as additional grounds for extension of contract time provided
they are publicly felt and certified by appropriate government agencies such as DTI,
DOLE, DILG, and DND, among others. The written consent of bondsmen must be
attached to any request of the Contractor for extension of contract time and
submitted to the Procuring Entity for consideration and the validity of the
Performance Security shall be correspondingly extended.

Price Adjustment

Except for extraordinary circumstances as determined by NEDA and approved by the GPPB,
no price adjustment shall be allowed. Nevertheless, in cases where the cost of the awarded
contract is affected by any applicable new laws, ordinances, regulations, or other acts of the
GOP, promulgated after the date of bid opening, a contract price adjustment shall be made
or appropriate relief shall be applied on a no loss-no gain basis.

Completion

The Contractor shall request the Procuring Entity’s Representative to issue a certificate of
Completion of the Works, and the Procuring Entity’s Representative will do so upon
deciding that the work is completed.

Taking Over

The Procuring Entity shall take over the Site and the Works within seven (7) days from the
date the Procuring Entity’s Representative issues a certificate of Completion.

As Built Drawings / Operating and Maintenance Manuals

1. If “as built” Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them by the dates stated in the SCC.

2. If the Contractor does not supply the Drawings and/or manuals by the dates stated
in the SCC, or they do not receive the Procuring Entity’s Representative’s approval,
the Procuring Entity’s Representative shall withhold the amount stated in the SCC
from payments due to the Contractor.
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Section V. Special Conditions of Contract
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: Construction of Graduate Studies and Law Building — Phase III

Special Conditions of Contract

GCC Clause
1.16 The Intended Completion Date is One Hundred Seventy-nine (179) Calendar Days, from the
date of confirmation of the Notice to Proceed.
1.22 The Procuring Entity is: Kalinga State University (KSU)
1.23 The KSU’s Representative is: DR. EDUARDO T. BAGTANG, University President
1.24 The Site is located at the KSU Main Campus, Bulanao, Tabuk City, Kalinga
1.28 The Start Date is within seven (7) calendar days from the date of approval of the contract by
appropriate government approving authority and upon acceptance of the Notice to Proceed by the
successful bidder.
1.32 The Works consist of the provision of Construction services. For details, please refer to Terms and
Reference (under Section VI. Specifications)
2.2 Refer to Terms and Reference (under Section VI. Specifications)
5.1 The Kalinga State University shall give possession of all parts of the Site to the Contractor on the
actual start date.
6.5 The Contractor shall employ the following Key Personnel: refer to Terms of Reference attached:
Project Manager/Coordinator
Site Engineer / Architectural Engineer
Project Civil Engineer/ Structural Engineer
Professional/Registered Electrical Engineer
Sanitary Engineer/Master Plumber
Occupational Safety and Health Officer
Foreman
Indicate List of key personnel by name and designation
7.4(c) No further instructions.
1.7 No further instructions.
8.1 No further instructions.
10 The site investigation reports are: none
12.3 No further instructions.
12.5 Five (5) years.
13 All partners to the joint venture shall be jointly and severally liable to the Kalinga State University.
18.3(h)(i) | No further instructions.
21.2 The Arbiter is: THE PROPER COURT IN THE PROVINCE OF KALINGA, or the Construction
Industry Arbitration Commission.
29.1 Day works are applicable at the rate shown in the Contractor’s original Bid.
311 The Contractor shall submit the Detailed Program of Work to the Procuring Entity’s Representative
for approval prior to the execution of work.
31.3 No further instructions.
34.3 The Funding Source is the GAA Capital Outlay CY 2016.
391 The amount of the advance payment is equivalent to fifteen percent (15%) of the Total Contract
Price to be paid in lump by the KSU.
40.1 No further instructions.
1 The date by which “as built drawing” are required is upon approval of the Variation Orders.
2 The amount to be withheld for failing to produce “as built” drawings and/or operating and
maintenance manuals by the date required is two percent (2%) of contract price.
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CONSTRUCTION OF GRADUATE STUDIES AND LAW BUILDING - PHASE III

BACKGROUND:
The Kalinga State University is to engage for the Construction services of a qualified
construction company to construct the State University’s GRADUATE STUDIES AND
LAW BUILDING - PHASE III.

L. PROJECT DESCRIPTION

a. ProjectName : CONSTRUCTION OF GRADUATE STUDIES
AND LAW BUILDING - PHASE III

b. Location : Kalinga State University
Bulanao Campus, Tabuk City, Kalinga

c. Floor Area : 360.3 sq.m. (Coverage of the scope of works)

d. End-User : Dr. Marilou B. Adora
: Atty. Errol B. Comafay Jr.

IL. OBJECTIVES OF THE TERMS OF REFERENCE (TOR)

2.1To provide a background information regarding the preparation and submission of
bid proposal to the Kalinga State University;

2.2To provide a background information regarding the proposed project which should
be handled at the lowest possible cost, acceptable quality and performance and in

the shortest possible time the bidder has to offer;

2.3To outline and summarize the “Scope of Work” of the Contractor that has to be
performed under the terms of its contract with the Kalinga State University; and

2.4To provide penalties in case of breach of the Contractor’s obligations.

III.  ROLE OF THE CONTRACTOR

3.1 The Contractor, for which this TOR applies, shall furnish necessary equipment,
labor, tools, facilities and instruments for the construction of the Architectural,
Structural, Electrical and Sanitary related to the project sufficient enough to perform
construction services that is covered in the contract.

In this regard, the Contractor or the key personnel to be assigned must have
professional experience compatible with the undertaking.
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3.2The Contractor at all times, should refer to the KSU Infrastructure Unit regarding
corrections, plans and specifications, Variation orders and Quality control
requirements of the project.

3.3The Contractor shall assign its designated project engineer to prepare daily
construction logbook and pouring permits which has to be approved by the KSU
Infrastructure unit prior to pouring.

3.4The Contractor shall also implement the construction activities to complete the
project in accordance with the approved construction drawings and specifications
and the scope of work as specified in the contract.

3.5 Construction Phase should be completed within one hundred seventy-nine (179)
calendar days from receipt of Notice to Proceed.

IV. GENERAL CONDITIONS

4.1The Contractor shall supply labor, materials and equipment, necessary for the
Construction of Graduate Studies and Law Building - Phase III.

The activities of the Contractor for the construction would include but will not be
limited to the following:

4.1.1 Designate one (1) Project Engineer who shall work full time during the
construction period/duration of the contract. He shall be in charge of the
construction work and is expected to perform the following:

a. Document,schedule, oversee and monitor the day-to-day construction works.

b. Coordinate, address and resolve all concern/s of nearby buildings and
structures relative to the construction and related services as required
by LGU and other regulating agencies.

c. Conduct a project status meeting every Friday with the KSU
Infrastructure Unit during which a progress report on all activities for
the week will be submitted.

V. PROJECT IMPLEMENTATION/CONSTRUCTION

5.1The Contractor shall carry out and complete all items of work in accordance with the
approved plans and specifications.

5.1.1 ENGINEERING SUPPORT SERVICES

The Contractor shall prepare the revised major modifications / changes in
the design after the approval of the proponent during the construction
implementation, if any.

5.1.2 PROGRESS REPORTS

The Contractor shall prepare weekly and monthly accomplishment reports
supported with progress photographs and S-Curves to monitor actual
progress to be used as basis for progress billing to be submitted to the KSU
Infrastructure Unit.
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VL.

VIIL.

5.1.3 TURN-OVER OF THE COMPLETED PROJECT

The Contractor shall fully address and comply with the final punchlist to
be issued by the KSU Infrastructure unit prior to the Turn-over of the
completed project.

POST-CONSTRUCTION DOCUMENTATION

6.1  The Contractor shall submit the following project documentations within
fifteen (15) calendar days from the completion and acceptance of the
project:

6.1.1 As-built Plans duly signed and sealed by the concerned engineer with
his/her valid registration/professional license number, date of
registration and current PTR Number affixed/stamped on every
page/sheet of the document of the following:

6.1.1.1 Architectural

6.1.1.2 Floor Layout

6.1.1.3 Civil Design / Structural
6.1.1.4 Electrical

6.1.1.5 Sanitary/Plumbing
6.1.1.6 Other related Plans

6.1.2 All Plans and Documents shall be delivered in sets as follows:

6.1.2.1 One (1) set Original Copies, scaled 1:100 meters, prepared in Auto
CAD 2000 Format, printed/plotted in Mylar Sepia, original copies

6.1.2.2 Five (5) sets Blue prints copies for each plan
6.1.2.3 Two (2) sets Soft Copies in CD-ROM format
6.1.3 Certificate of Occupancy (Building)

6.1.4 Other documents processed and issued in favor of the KSU during the
construction periods (i.e. Inspection Reports, Building / Electrical
Permits, Fire Safety Reports, Clearances, and related documents).

PROVISIONS FOR STORAGE & MATERIAL HANDLING

7.1The Contractor shall store his materials, equipment and tools in one place of the
construction site during construction. The area shall be coordinated with the KSU
Infrastructure Unit. It shall be kept neat and clean at all times. Any damage thereto
or to the surrounding area arising from any accident, paint spills, etc. shall be
repaired and/or restored to its original condition. Likewise, extra care shall be taken
in the storage of hazardous chemicals (paints, thinners, lacquers, oils, solvents, etc.)
in order to avoid accidents, explosions and/or fires. Oily rags, solvent-soaked foams,
paint brushes and rollers shall be kept in metal containers tightly sealed and shall be
cleaned and/or removed from the job site at the end of every working day.

7.2 Provisions for securing and safekeeping of stored materials, tools and equipment
during the construction project shall be for the account of the Contractor.
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Name of the Procuring Entity : Kalinga State University
Contract Reference Number :1IB 2016-01-05

Name of the Contract : Construction of Graduate Studies and Law Building — Phase III
Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines
VIII. CLEARING OF SITE

IX.

X.

The Contractor shall clean the whole area by removing debris, discards, paint spots,
excesses and spillage and shall leave the entire premises free from rubbish caused by
their work to the satisfaction of the KSU at no extra cost.

WARRANTIES OF THE DESIGNER-BUILDER

9.1 The Contractor warrants that it shall conform strictly with the terms and conditions
of these Terms of Reference.

9.2The Contractor warrants, represents and undertakes reliability of the service and
that their manpower complements are hardworking, qualified/reliable and
dedicated to do the service required to the satisfaction of the KSU. It shall employ
well-behaved and honest employees.

9.3The Contractor shall comply with the laws governing employees compensation,
Philhealth, Social Security and / or labor standards and other laws, rules and
regulations applicable to its personnel employed by the Contractor on account of
contracted services. The Designer-Builder shall pay its personnel not less than the
minimum wage and other benefits mandated by law.

9.4The Contractor in performance of its services shall secure, maintain at its own
expense all registration, licenses or permits required by National or Local Laws and
shall comply with the rules, regulations and directives of Regulatory Authorities and
Commissions. The Contractor undertakes to pay all fees or charges payable to any
instrumentality of government or to any other duly constituted authority relating to
the construction project.

9.5The Contractor's personnel shall take all necessary precautions for the safety of all
persons and properties at or near their area of work and shall comply with all the
standard and established safety regulations, rules and practices.

9.6 The Contractor shall coordinate with the KSU Infrastructure unit in the performance
of their jobs.

9.7 The Contractor shall be liable for any loss, damage, or injury as may be due directly
through the fault or negligence of its personnel. It shall assume responsibility thereof and
the Contractor shall be specifically released from any responsibility arising therefrom.

TERMS OF PAYMENT

10.1 The Contractor, upon request, may be granted an advance payment in an amount
equivalent to fifteen percent (15%) of the total contract price, net of VAT and
applicable withholding taxes, upon the submission of performance bond in the form
of cash or irrevocable standby Letter of Credit issued by a reputable commercial
bank or Surety Bond issued by a bonding company duly certified by the Insurance
Commission to be of good standing.

10.2 Advance Payment shall be repaid by the Contractor thru deduction by BIR RR7 of
fifteen percent (15%) from the Contractor’s periodic progress billing.

10.3 The Contractor shall collect payment on progress billings based on the percentage
of work accomplished, within a reasonable time from submission of all the required
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Name of the Procuring Entity : Kalinga State University

Contract Reference Number :1IB 2016-01-05

Name of the Contract : Construction of Graduate Studies and Law Building — Phase III
Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

documents, subject to the required Expanded Withholding Tax (EWT) of two
percent (2%) and Final Withholding VAT of five percent (5%), reduction based on
Section 10.2, if any, and ten percent (10%) retention fund.

10.4 The retention fund shall be released only upon issuance of Certification of Final
Acceptance issued by KSU Infrastructure Unit and submission by Contractor of Post-

Construction Documentation.

10.5 Progress Billing shall be based on the following:

PROGRESS PERCENT OF PERCENTAGE TERMS OF PAYMENT
BILLING WORK COMPLETED
First Billing Thirty percent Thirty percent (30%) of the Contract
(30%) of the work Price less advance payment (Sec. 13.2),
accomplished applicable  withholding taxes and

retention fund of ten percent (10%) of
the contract price (Sec. 13.3)

Second up to the | Above or equal to Above or equal to (15%) of the Contract

next progress (15%) of work Price less advance payment (Sec. 10.2),
billing and Final | accomplished. applicable  withholding taxes and
billing retention fund of ten percent (10%) of

the contract price (Sec. 10.4)

The percentage of completion of work shall be subject to review and evaluation
by KSU Infrastructure Unit.

10.6 Payments shall be made within a reasonable time from submission of the required
documents based on existing applicable laws.

XL PRE-TERMINATION OF CONTRACT

11.1 The contract of the Construction of Graduate Studies and Law Building Phase III
may be pre-terminated by the Kalinga State University upon notice of any violation
of the terms of the contract. In case of pre-termination, the Contractor shall be
informed by the KSU within thirty (30) calendar days prior to such termination.

11.2 In case of pre-termination, the Contractor shall be liable to an additional
liquidated damages equivalent to five percent (5%) of the contract price as provided
by the Government Accounting and Auditing Manual (GAAM) and forfeiture of the
Performance Security.

11.3 The KALINGA STATE UNIVERSITY (KSU) shall have the right to blacklist the
Contractor in case of pre-termination.

XII. SCOPE AND COVERAGE OF THE PROJECT WITH SPECIFICATION
(see next page)
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Name of the Procuring Entity
Contract Reference Number
Name of the Contract

Location

: Kalinga State University
: IB 2016-01-05
: Construction of Graduate Studies and Law Building — Phase III

of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

XII.

SCOPE AND COVERAGE OF THE PROJECT WITH SPECIFICATION

Name of Contract: CONSTRUCTION OF GRADUATE STUDIES AND LAW BUILDING - PHASE I
Location of Contract: Kalinga State University - Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga

|ITEM No.

ITEMS OF WORK

Qry

UNIT

SCOPE OF WORKS

802

STRUCTURE EXCAVATION

043

cum

-excavabon of tems from grid 2-3 specified in the plan

804

EMBANKMENT (Seloctad Fill Materials a

bove Grade)

0.39

-covers items @ excavated area

900

CONCRETE WORKS

-All concrete shall be class A - fc’ 2 21 MPa

a. Footing

0.09

cum

-covers items @ grid 3 specified in the plan

|o. Columns

10.03

cum

-covers unfinished tams @ grid A-F & 1-3 specified in the plan

ncluding planted columns @ parapet wall and column @ ground floor

¢ roof bearns

2357

~covers unfinished tems @ grid AF & 1-3 specified in the plan

including canopy beams @ ground floor

d slab

554

- covers tems @ gnd A-C & 2-3 specified in the plan

-apply waterproofing compound and plexibond

e. Shear Wall

18.04

-covers unfinished tems @ grid B-E & 2-3 specified in the plan

from fourth floor line to parapet wall line

{ Canopy

264

~covers tems @ grid A'-F & 1-3 at fourth floor specified in the plan

-apply waterproofing compound

g. Cantilever Gutter Beam

0.38

cum

-covers tems @ grid A'-F specified in the plan

h Concrete gutier

189

cum

~covers items @ arid A'-F specified in the plan

-apply waterproofing compound

1. Counter Slab

0.28

cum

-covers items @ gnd A-C & E-F specified in the plan

j. Forms and Scaffoldings

811 581

sqm

- it s suggested that the staging and scaffoldings should be lumbers

- all forms and scaffoldings should be turmed over to KSU upon project completion

REINFORCING STEEL BARS

887426

kags.

-all reinforcing bars shall be grade 60 fy=414 Mpa

g[®

MASONRY WORKS

46025

sqm

-covers unfinished items @ grid A-F & 1-3 specified in the plan

includes parapet walls and penthouse walls

-extenior walls should be 4" thick

-parttions and other CHB walis are 4" thick

-parapet valls @ roof deck & other CHB walls should be 4" thick

1027

CEMENT PLASTER FINISH

1,507.00

-covers items @ grid A'-F & 1-3 at fourth floor spacified in the plan

{ntenor and exterior face)

includes pactition walls, shear walls, columns, beams,

parapet walls and pent house walls

-covers tems @ elevator walls (interior face ) from NGL

to roof deck Ine specified in the plan

~covers ftems @ canopy surface area from ground floor

to fourth floor specdied in the plan

-covers unfinished items @ perimeter walls from ground floor line

10 fowrth floor line specified in the plan (exterior face )

METAL STRUCTURES (Roof Frame)

258.00

sq.m.

-covers items @ grid A'-F & 1-3 specified in the plan

~specs are as follows

A Rafter

*Rafter Angle bar 75mm x 50mm x Smm

*RSB 10mm dia. Dowel bars

*Weiding Rod

“Boysen Epoxy Read Lead Primer Pant

*Finish paint Boysen Acqua Epaxy Traffic Yellow)

*Pant brush x 100

*Paint thinner

8. Purlins

*C' Purlin 1mm x50 x 75 x6.0

*Cleats angle bar 3mm x 50 x 50 x 6.0 (75mm length)

*Sag rods plain bar 12mm dia x8.0

*Flat washer 50 x 12mm dia

*Boysen Epoxy Read Lead Primer Paint

*Finish paintBoysen Acqua Epoxy Traffic Yellow)

‘Pant thinner

*Pant brush

*Weidding rod

1013

TINNERY WORKS

25800

sqm

~covers tems @ grid A'-F & 1-3 specified in the plan

-specs are as follows: (roof and accessores are prepainted)

*Ribb typa # 0.40mm x 1.20 x 13.158

*Ribb type #040mm x120x 147

NOTE: All the branded products stated above are used as "preference” for accuracy and quality output of the project. // Page 1of 5
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Name of the Procuring Entity : Kalinga State University

Contract Reference Number :IB 2016-01-05

Name of the Contract : Construction of Graduate Studies and Law Building — Phase III
Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

Name of Contract: CONSTRUCTION OF GRADUATE STUDIES AND LAW BUILDING - PHASE Il
Location of Contract: Kalinga State University - Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga

|ITEM No. ITEMS OF WORK QTY | UNIT SCOPE OF WORKS

*Ribb type # 0.40mm x 1,20 x 10.31

*Rivb type # 0.40mm x120x 7

*Rivh type # 0.40mm x 1,20 x 9.255

*Tekscrew (steel) 12 x 45

*Blind rivets

*End Flashing # 0.50 x 600 x 2 40

*Sealant

*Touch up paint

1007-8 |DOORS and WINDOWS

2. Windows 4324 | sqm. | -covers fems @ gnd A-F & 1-3 at fourth floor specfied n the plan

-specs are as follows

*Casement/Fued stee! frame with grills and 1/4™ thk. Clear glass

|b. Doors 3162 | sqm. | -covers gems @ gnd A-F & 1-3 at fourth floor specfied m the plan

-covers tems @ second floor male CR (installation of doors only)

-covers &ems @ ground floor grid C-D (entrance) specified in the plan

-specs are as follows

*Ordinary panel door with Glass Swing (D2)- 3sets x2.1x0.9

“Salid Wood Swing (D4)- 2 sets x 2.1 x1.2

*Solid weod Swing (DS)- 4 sets x 2.1 x 1.1

*Swing door laminated wood(D8) - 5sets x1.5x0.8

*Entrance Deor = 2.1m x0.6m x 2 set

-2.1m x0.75m x 2 set

*Door Jamb Lumber 50x150 x 4.2m

*CW Nails x 100

*Barrel Bolt B/S

*Barrel Bolt small size

*Lever type door knob

*Loose pin Hinges x 100

*Loose pin Hinges x 50

*Sanding Sea‘er

*Sand Paper x 300

*Enamel Paint Choco Brown

*Paint Thinner

*Paint Brush x 50

*Paint Brush x 100

1007 |ANODIZED GLASS PARTITION 7.78 | sqm. |-covers tems @ gnd C-D at ground floor specified in the plan

1018 |[TILEWORKS 42262 | sqm. | -covers #ems @ gnd A-F & 1-3 @ fourth floor specified in the plan

includes stairs, counter siab and CR floors & walls

-covers tems @ gnd A-B at second floor male CR (walls & floors)

includes counter slab

-specs are as follows

*Grantte Floor Tiles {600 x 600mm)

*Grante Floor Tiles Non Sk (600 x 600mm)

*Marwasa Floor Tiles (non skid)/ Wall Tées Paper finish (200 x 200mm)

“‘Portland Cement

*Sand

*Bostik Tile Grout Fix Al

*Brass Nosing x 3m

*PVC Tile Trim x3.0m

*Tile Cutter Disk

1100 |ELECTRICAL WORKS 81.00 | outlets | -covers #ems @ gnd A-F & 1-3 @ fourth floor specified in the plan

-covers tems @ gnd A-B @ second fioor male CR

-spacs are as follows:

*2.0 mm2 THHN STRANDED Cu. Wire

*3.5 mm2 THHN Stranded Copper Wie

*20 mm? THHN Stranded Cu. Wire

* 22 mm?® THHN Stranded Cu. Wire

*8 mm? THHN Stranded Cupper Wire

*PVC Conduit 20 mm.

*PVC Condutt, 32 mm. dia

“Utility Bex (50 x 100)

*Junction Box {Octagonal)

NOTE: All the branded products stated above are used as "preference” for accuracy and quality output of the project. // Page 2 of §
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Name of the Procuring Entity : Kalinga State University

Contract Reference Number :IB 2016-01-05

Name of the Contract : Construction of Graduate Studies and Law Building — Phase III
Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

Name of Contract: CONSTRUCTION OF GRADUATE STUDIES AND LAW BUILDING - PHASE Ill
Location of Contract: Kalinga State University - Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga

ITEM No. ITEMS OF WORK QTY | UNIT SCOPE OF WORKS

*Ceiling Receptacle (4 x 1/4")

*Flourescent Fixture, 2x40w, Industrial Type

*LED Lamp (5w)

*Three Gang Swilch (wide series, Royu Brand)

*Two Gang Switch {wide series Royu Brand)

*One Gang Switch (Wide Series, Royu Brand)

*Vertical Down Light for CFL/Led Lamp

‘Rechargeable Twin Head Emergency Lamp

(2 x 8 watts Bulb)

*Two Gang conv. outlet set (Royu Brand, Flush Type)

*Weather Proof Outiet set

*Aircon Outiet set

*1.5HP Aircon Unit Window Type with casing

*Panel Board (NEMA 3R, Flush Mounted with multi-terminal block

for ground bus (16 Branches)

*Crcutt Breakers

2-20 amp, Ckt. Breaker

2-30 amp, Ckt, Breaker

2-70 amp. Ckt. Breaker

*Electrcal Tape BIS

*PVC Condult. Fittings and accessories

1002 |PLUMBING WORKS (Rough-in) 9600 | Im. |-coversitems @ gird A-C & E-F specified in the plan

-specs are as follows

“Moidex PVC Pipe S-1000 x 100mm dia. x 3m

*Meldex PVC Pipe S-1000 x 75mm dia. x 3m

*Meidex PVC Pipe 5-1000 x 50mm dia x 3m

*Fittings.

PVC Elbow 45 deg. X 100mm dia

PVC Elbow 90 deg. X 100mm dia.

PVC Elbow 90 deg. X 50mm dia.

PVC Sanzary Tee 100mm dia

PVC Wye 100mm dia.

PVC Wye Reducer 100mm x 75mm dia

PVC Wye Reducer 75mm x 50mm dia,

PVC Santary Tee Reducer 100mm x S0mm dia

*Solvent Cement 1/4 Iz

*PVC Clean Out 100mm dia. w/ cap

*PVC P-Trap 50mm dia

1002.2.5 |PLUMBING FIXTURES AND FITTINGS

2400 sets |-coversitems @ gird A-C & E-F specified in the plan

-covers aems @ gnd A-B @ second floor male CR

-specs are as follows

*Water Closets with Complete Assembly

*Counter Top Lavatory with Complete Assembly wi faucet (Minnesota)

*Unnals with Complete Assembly (HGC Colored)

*Water Closets Grab Bar

*Urnal Grab Bar

*Shower Fixture

*Tissue Holder

*Soap Holder

*Floor Drain 100x 100

*Gooseneck Faucet

*Ordinary Faucet

*Mirror sze 0.6 x 0. 8m

*Mirror sze 060 x 1.2m

1002,2.2 |WATER SUPPLY PIPES AND FITTINGS

108.00] Im, |[-coversitems @ gird A-C & E-F specified in the plan

-specs are as follows.

*PVC Blue Pipe 1 1/2" da X 3.0m

*PVC Blue Pipe 1" dia. X 3.0m

*PVC Blue Pipe 1/2" dia x 3.0m

*Fittings:

NOTE: Al the branded products stated above are used as “preference” for accuracy and quality output of the project. // Page 3of §
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Name of the Procuring Entity : Kalinga State University

Contract Reference Number :IB 2016-01-05

Name of the Contract : Construction of Graduate Studies and Law Building — Phase III
Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

Name of Contract: CONSTRUCTION OF GRADUATE STUDIES AND LAW BUILDING - PHASE lll
Location of Contract: Kalinga State University - Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga

ITEM No. ITEMS OF WORK Qry | UNIT SCOPE OF WORKS

PVC Elbow 1 1/2" dia,

PVC Elbaw 1" dia

PVC Elbow 1/2" dia

PVC Tee 1 1/2" dia

PVC Tee 1" dia.

PVC Tee 1/2" dia

PVC Tee Reducer 1" dia. X 1/2° dia.

PVC Coupling 1/2" dia.

*Solvent Cement 1/4 Iners.

*Teplon Tape

*Gate Valve 1 1/2" dia

*Gate Valve 1" dia

1030 |ACOUSTICAL CEILING 283.58| sq. m. |-covers tems @ gnd A-F & 1-3 at fourth floor specified in the plan

-spacs are as follows.

*Gypsum board S9mm x 1.20 x2 40m

*Metal Furring 20 x 50 x.40mm thk x 5m

*Gypsum board screw

*Wood comice x 150mm x 2. 40m

"Biind Rivets x 55

*Gypsum Putty

*Stick well Glue

1032(1)a1 |PAINTING (MASONRY/CONCRETE)

1617.05] sqm. | -covers tems @ grd A'-F & 1.3 specified in the plan

@ fourth floor (interior & extenor face)

includes partition walls, stars, shear walls, columns and beaams

-covers dems @ gnd A-F & 1-3 specified in the plan

from ground floor to fourth floor (exterior face)

-specs are as follows

*Permacoat Flat white

*Permacoat Gloss white

"Masonry Neutralizer

*Masonry putty

*Acrytint color 1/4 It

*Sand paper # 200

‘Roblerbrush with pan

*Paint Brush x 100

*Paint Brush x 75

*Paint Brush x 50

*Rolier brush foam

*Paint Thinner

NOTE: THREE COATINGS

1032(1)a2|PAINTING (WOOD) 28358] sqm. |-covers tems @ gnd A-F & 1-3 specified in the plan

at fourth floor celing area

-specs are as follows

*QDE Flat White

*QDE Gloss White

*Sand Paper # 200

*Plasolux Glazing Putty

*Oil Based Tinting Color 1/4 it

*Paint Thinner

"Rofler Brush Medium Size facm

*Roller Paint Brush M/S w/ pan

*Paint Brush x 100

*Paint Brush x 75

*Paint Brush x 50

SPLI |POLYCARBONATED CANOPY ROOFING (@ LOBBY)

9.30f sqm. |-coverstems @ grid C-D at fourth floor lobby specified in the plan

-spacs are as follows

*Good Lumber 2" x 6" x 12

*Good Lumber 2" x 3" x 12

*CW nail 4"

*CW nail 3°

NOTE: ANl the branded products stated above are used as “preference” for accuracy and quality output of the project. /i/ Page4of §
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Name of the Procuring Entity : Kalinga State University

Contract Reference Number :IB 2016-01-05

Name of the Contract : Construction of Graduate Studies and Law Building — Phase III
Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

Name of Contractt CONSTRUCTION OF GRADUATE STUDIES AND LAW BUILDING - PHASE IlI
Location of Contract: Kalinga State University - Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga

[ITEM No. ITEMS OF WORK QrY | UNIT 'SCOPE OF WORKS

*Concrete Nail x 4"

*Polycarbonate sheet (1.2m x 2.4m)

*Polycarbonate Clips (2 4m)

*Teckscrew x 55

*Siicon Gun

*Silicon Tube

*Enamel QDE Flat White

*Enamel Choco Brown

*Paint Brush x 75

*Paint Thinner

SPLII |POLYCARBONATED CANOPY ROOFING (@ GROUND FLOOR)

17.22] sqm. |-covers tems @ grid 2-3 at ground fioor specified in the plan

-specs are as follows

*Good Lumber 2" x 5" x 12

*Good Lumber 2" x 4" x 12

*Good Lumber 2" x 3" x 12/

*CW nail 4"

*CW nail 3*

*CW nail 27

*Concrete Nail x 4"

*Polycarbonate sheet (1.2m x 2.4m)

*Polycarbonate Clips

*Tackscrew x 55

*Silicon Gun

*Silicen Tube

*Enamel QDE Flat White

*Enamel Choco Brown

*Paint Brush x 75

*Paint Thinner

*PVC ppe 3" da. X 3m

*PVC elbow 3" dia.

"PVC sirap

*solvent cement 1/4 lters

*Toxscrew x 55

SPL N |Gl PIPE HAND RAILINGS 6.64] Lnm | -covers tems @ grid A-A & C-E at fourth flcor specified in the plan

(lobby, front stair and side stair)

-specs are as follows

*Gl Pipe Sched. 40 x 50mm., dia x6.0

*Gl Ppe sched. 40 x 75mm dia x6.0

"Gl Pipe sched, 40 x25mm dia. X 6.0

“Welding Rod

*Epoxy Pnmer

*Paint Brush X 50

B.2 PROJECT BILLBOARD 1.00| piece |-covers project signboard of the building construction

B1 PROVISION FOR HEALTH AND SAFETY

100} LOT |—overs safety equipments to be used during the construction

until the project is done

NOTE: AN the branded products stated above are used as “preference” for accuracy and quality output of the project. /// Page 5of §

69



Name of the Procuring Entity : Kalinga State University
Contract Reference Number :1IB 2016-01-05
Name of the Contract : Construction of Graduate Studies and Law Building — Phase III

Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

Section VII. Drawings
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: Kalinga State University
: IB 2016-01-05

Name of the Procuring Entity
Contract Reference Number
Name of the Contract
Location of the Contract

: Construction of Graduate Studies and Law Building — Phase III
: Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

Blueprint/ Technical Plan:
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Name of the Procuring Entity
Contract Reference Number
Name of the Contract
Location of the Contract

: Kalinga State
: IB 2016-01-0

University
5

: Construction of Graduate Studies and Law Building — Phase III
: Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines
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Name of the Procuring Entity
Contract Reference Number

Name of the Contract

Location of the Contract

: IB 2016-01-05

: Kalinga State University

: Construction of Graduate Studies and Law Building — Phase III
: Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines
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Name of the Procuring Entity

Contract Reference Number
Name of the Contract
Location of the Contract

: Kalinga State University
: IB 2016-01-05
: Construction of Graduate Studies and Law Building — Phase III

: Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines
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Name of the Procuring Entity
Contract Reference Number
Name of the Contract
Location of the Contract

: Kalinga State University
: IB 2016-01-05

: Construction of Graduate Studies and Law Building — Phase III

: Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines
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Name of the Procuring Entity : Kalinga State University
Contract Reference Number :1IB 2016-01-05
Name of the Contract : Construction of Graduate Studies and Law Building — Phase III

Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

Section VIII. Bill of Quantities
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Name of the Procuring Entity : Kalinga State University

Contract Reference Number
Name of the Contract
Location of the Contract

: IB 2016-01-05

: Construction of Graduate Studies and Law Building — Phase III
: Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

Name of Project: CONSTRUCTION OF GRADUATE STUDIES AND LAW BUILDING-PHASE III
Location of Project: KSU MAIN CAMPUS, PUROK 6, BULANAO, TABUK CITY, KALINGA

BILL OF QUANTITIES

ITEM NO. | ITEM OF WORK QUANTITY | UNIT
802 STRUCTURE EXCAVATION 0.43 | cu. m.
804 EMBANKMENT (Selected Fill Materials above 0.39 | cu.m.

Grade)
900 CONCRETE WORKS 62.45 | cu. m.
404 REINFORCING STEEL BARS 8,874.26 | kgs.
506 MASONRY WORKS 460.25 | sq.m.
1027 CEMENT PLASTER FINISH 1,507.00 | sq.m.
403 METAL STRUCTURES (Roof Frame) 258.00 | sq. m.
1013 TINNERY WORKS 258.00 | sg. m.
1007-8 DOORS and WINDOWS 74.90 | sq. m.
1007 ANODIZED GLASS PARTITION 7.78 | sq. m.
1018 TILEWORKS 422.62 | sq.m.
1100 ELECTRICAL WORKS 81.00 | outlets
1002 PLUMBING WORKS (Rough-in) 96.00 | I.m.
1002.2.5 PLUMBING FIXTURES AND FITTINGS 24.00 | sets
1002.2.2 WATER SUPPLY PIPES AND FITTINGS 108.00 | I.m.
1030 ACOUSTICAL CEILING 283.58 | sq. m
1032(1)a1 | PAINTING (MASONRY/CONCRETE) 1,617.05 | sq.m
1032(1)a2 | PAINTING (WOOD) 283.58 | sq.m

POLYCARBONATED CANOPY ROOFING
SPL | LOBBY) @ 9.30 | sq.m

POLYCARBONATED CANOPY ROOFING
SPL I GROUND FLOOR) @ 17.22 | sq.m.
SPL I Gl PIPE HAND RAILINGS 6.64 | Ln.m
B1 PROVISION FOR HEALTH AND SAFETY 1.00 | LOT
B.2 PROJECT BILLBOARD 1.00 | piece
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Name of the Procuring Entity : Kalinga State University
Contract Reference Number :1IB 2016-01-05
Name of the Contract : Construction of Graduate Studies and Law Building — Phase III

Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

Section IX. Bidding Forms
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Name of the Procuring Entity : Kalinga State University
Contract Reference Number :1IB 2016-01-05
Name of the Contract : Construction of Graduate Studies and Law Building — Phase III

Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines
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Name of the Procuring Entity : Kalinga State University
Contract Reference Number :1IB 2016-01-05

Name of the Contract : Construction of Graduate Studies and Law Building — Phase III
Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines
1) Bid Form
Date:
IAEB1 Ne:
To: [name and address of PROCURING ENTITY]

Address: [insert address]

We, the undersigned, declare that:

(@)

(b)

)

(d)

(e)

0

(8)

(h)

()

We have examined and have no reservation to the Bidding Documents, including Addenda,
for the Contract [insert name of contract];

We offer to execute the Works for this Contract in accordance with the Bid and Bid Data
Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered in item (d) below is: [insert
information];

The discounts offered and the methodology for their application are: [insert information];

Our Bid shall be valid for a period of [insert number| days from the date fixed for the Bid
submission deadline in accordance with the Bidding Documents, and it shall remain binding
upon us and may be accepted at any time before the expiration of that period;

If our Bid is accepted, we commit to obtain a Performance Security in the amount of [insert
percentage amount] percent of the Contract Price for the due performance of the Contract;

Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the following eligible countries: [insert information];

We are not participating, as Bidders, in more than one Bid in this bidding process, other than
alternative offers in accordance with the Bidding Documents;

Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any part
of the Contract, has not been declared ineligible by the Funding Source;

We understand that this Bid, together with your written acceptance thereof included in your
notification of award, shall constitute a binding contract between us, until a formal Contract
is prepared and executed; and

We understand that you are not bound to accept the Lowest Evaluated Bid or any other Bid
that you may receive.

Name:

In the capacity of:
Signed:
Duly authorized to sign the Bid for and on behalf of:

Date:

11 ADB, JICA and WB funded projects, use IFB.
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Name of the Procuring Entity : Kalinga State University

Contract Reference Number :1IB 2016-01-05

Name of the Contract : Construction of Graduate Studies and Law Building — Phase III
Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

2) Form of Contract Agreement

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year| between
[name and address of PROCURING ENTITY]_(hereinafter called the “Entity”) and [name and
address of Contractor] (hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works”) and the Entity has accepted the Bid for
[insert the amount in specified currency in numbers and words] by the Contractor for the
execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be attached, deemed to form, and be read and
construed as part of this Agreement, to wit:

(a) General and Special Conditions of Contract;

(b) Drawings/Plans;

(c) Specifications;

(d) Invitation to Apply for Eligibility and to Bid;

(e) Instructions to Bidders;

(f) Bid Data Sheet;

(g) Addenda and/or Supplemental /Bid Bulletins, if any;

(h)Bid form, including all the documents/statements contained in the
Bidder’s bidding envelopes, as annexes;

(i) Eligibility requirements, documents and/or statements;

(j) Performance Security;

(k) Credit line issued by a licensed bank, if any;

(1) Notice of Award of Contract and the Bidder’s conforme thereto;

(m) Other contract documents that may be required by existing laws
and/or the Entity.

3. In consideration of the payments to be made by the Entity to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Entity to
execute and complete the Works and remedy any defects therein in conformity
with the provisions of this Contract in all respects.

4. The Entity hereby covenants to pay the Contractor in consideration of the execution
and completion of the Works and the remedying of defects wherein, the Contract
Price or such other sum as may become payable under the provisions of this
Contract at the times and in the manner prescribed by this Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written.

Signed, sealed, delivered by the (for the Entity)

Signed, sealed, delivered by the (for the Contractor).

Binding Signature of PROCURING ENTITY

Binding Signature of Contractor

[Addendum showing the corrections, if any, made during the Bid evaluation should be attached with this agreement]
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Name of the Procuring Entity : Kalinga State University

Contract Reference Number :1IB 2016-01-05

Name of the Contract : Construction of Graduate Studies and Law Building — Phase III
Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

3) Omnibus Sworn Statement

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITYOF ____ )S.S.

L,

AFFIDAVIT

[Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of

Affiant], after having been duly sworn in accordance with law, do hereby depose and state that:

1. Select one, delete the other:

If a sole proprietorship: 1 am the sole proprietor of [Name of Bidder] with office address
at [address of Bidder];

If a partnership, corporation, cooperative, or joint venture: I am the duly authorized and
designated representative of [Name of Bidder] with office address at [address of Bidder];

. Select one, delete the other:

If a sole proprietorship: As the owner and sole proprietor of [Name of Bidder], I have full
power and authority to do, execute and perform any and all acts necessary to represent
itin the bidding for [Name of the Project] of the [Name of the Procuring Entity];

If a partnership, corporation, cooperative, or joint venture: I am granted full power and
authority to do, execute and perform any and all acts necessary and/or to represent the
[Name of Bidder] in the bidding as shown in the attached [state title of attached document
showing proof of authorization (e.g., duly notarized Secretary’s Certificate issued by the
corporation or the members of the joint venture)];

. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the

Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board;

Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

. [Name of Bidder]is authorizing the Head of the Procuring Entity or its duly authorized

representative(s) to verify all the documents submitted;
Select one, delete the rest:

If a sole proprietorship: 1 am not related to the Head of the Procuring Entity, members of
the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management Office or the implementing/end-user
unit, and the project consultants by consanguinity or affinity up to the third civil degree;

If a partnership or cooperative: None of the officers and members of [Name of Bidder] is
related to the Head of the Procuring Entity, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity or
affinity up to the third civil degree;
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Name of the Procuring Entity : Kalinga State University

Contract Reference Number :1IB 2016-01-05

Name of the Contract : Construction of Graduate Studies and Law Building — Phase III
Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

9.

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of __, 20__ at

If a corporation or joint venture: None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members
of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Documents;

b) Acknowledge all conditions, local or otherwise, affecting the implementation of the
Contract;

c) Made an estimate of the facilities available and needed for the contract to be bid, if
any; and

d) Inquire or secure Supplemental /Bid Bulletin(s) issued for the [Name of the Project].
[Name of Bidder| did not give or pay directly or indirectly, any commission,
amount, fee, or any other form of consideration, pecuniary or otherwise, to any

person or official, personnel or representative of the government in relation to any
procurement project or activity.

Philippines.

Bidder’s Representative/Authorized Signatory
[JURAT]

* This form will not apply for WB funded projects.
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Name of the Procuring Entity : Kalinga State University

Contract Reference Number :1IB 2016-01-05

Name of the Contract : Construction of Graduate Studies and Law Building — Phase III
Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

4) Bid Securing Declaration

Republic of the Philippines )

Province of Kalinga ) SS
City of Tabuk )
Xrmmm o e X

BID SECURING DECLARATION

Invitation to Bid/ Request for Expression of Interest No. [Insert reference number|
To: [Insert name and address of the Procuring Entity]
[/We, the undersigned, declare that:

1. I/We undersigned that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid-Securing Declaration.

2. I/we accept that: (a) I/we will be automatically disqualified from bidding for any contract
with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/ we will pay the applicable fine provided under Section 6 of the Guidelines
on the Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written
demand by the procuring entity for the commission of acts resulting to the enforcement of
the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f), of
the IRR of RA 9184; without prejudice to other legal action the government may
undertake.

3. I/we understand that this Bid-Securing Declaration shall cease to be valid on the
following circumstances.

(a) Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

(b) I am/ we are declared ineligible or post-disqualified upon receipt of your notice to
such effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we
filed a waiver to shall to avail of said right;

(c) I/ We are declared as the bidder with the Lowest Calculated and Responsive Bid/
Highest Rated and Responsive Bid, and I/we have furnished the performance security
and signed the Contract.

IN WITNESESS WHEREOF, [/we have hereunto set my/ our hand/s this____ day of [month]
[year] at [place of execution].

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]
[Insert signatory’s legal capacity]

Affiant
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Name of the Procuring Entity : Kalinga State University

Contract Reference Number :1IB 2016-01-05

Name of the Contract : Construction of Graduate Studies and Law Building — Phase III
Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

SUBSCRIBED AND SWORN to before me this____ day of [month] [year]| at [place of
execution], Affiant/s is/ are personally known to me and was/ were Identified by me through
competent evidence of Identify as defined in the 2004 Rules on Notarial Practice (A. M. No.02-8-
12-SC). Affiant/ s exhibited to me his/ her [Insert type of government identification card used],
with his/ her photograph and signature appearing thereon, with no. and his/her
Community Tax Certificate No.______ issued on at

<
S
? -

¥
e
=

Witness my hand and seal this day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission

Notary Public for until

Roll of Attorneys No. PTR No._,[date
issued], [place issued]

IBP No.__, [date issued], [place issued]

Doc.No.____
Page No.____
Book No._

Series of _.
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Name of the Procuring Entity : Kalinga State University

Contract Reference Number :1IB 2016-01-05

Name of the Contract : Construction of Graduate Studies and Law Building — Phase III
Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

5) Checklist for Eligibility and Technical Documents

Standard Form Number: SF-INFR-08

CHECKLIST FOR ELIGIBILITY AND TECHNICAL DOCUMENTS
COMPANY:

ITEM

NO. REQUIREMENTS PASSED | FAILED

Eligibility and Technical Documents (First Envelope)

A. Eligibility Documents

Class “A” Documents

LEGAL DOCUMENTS

Registration Certificate from the following:

a. [ ] Securities and Exchange Commission (SEC),

1 [ ] Department of Trade and Industry (DTI) for sole proprietorship, or
[ ] Cooperative Development Authority (CDA) for cooperatives.

b. Updated PhilGEPS Registration Certificate

[ ] Current Mayor's permit issued by the city or municipality where the principal place of
2 business of the prospective bidder is located, or
[ ] or the equivalent document for Exclusive Economic Zones or Areas.

Tax Clearance per Executive Order 398, series of 2005, as finally reviewed and approved by
the BIR, and

Tax payer's Identification number or VAT registration for the type & cost of contract to be bid
(SF-INFR-12). /Il TIN No.

TECHNICAL DOCUMENTS

Statement of the prospective Bidder of all its ongoing and completed government and
private contracts within ten (10) years from bid submission, if any, whether similar or not similar
in nature and complexity to the contract to be bid (SF-INFR-15).

The statement shall include, for each contract, the following:
a) name of the contract;
b) date of the contract;
¢) contract duration;
d) owner’'s name and address;
e) nature of work;
f) contractor's role (whether sole contractor, subcontractor, or partner in a JV) and
4 percentage of participation;
g) total contract value at award;
h) date of completion or estimated completion time;
i) total contract value at completion, if applicable;
j) percentages of planned and actual accomplishments, if applicable;
k) value of outstanding works, if applicable;
[) the statement shall be supported by the notices of award and/or notices to proceed issued
by the owners; and
m) the statement shall be supported by the Owner's Certificate of Final Acceptance or the
Certificate of Completion and, whenever applicable, the Contractors Performance Evaluation
Summary (CPES) Final rating, which must be satisfactory.

Statement identifying the bidder's Single Largest Completed Contracts (SLCC) similar to the
contract to be bid (SF-INFR-16).

5 | The statement shall include, for each contract, the following:
a) name of the contract;

b) date of the contract;

¢) contract duration;
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Name of the Procuring Entity : Kalinga State University

Contract Reference Number :1IB 2016-01-05

Name of the Contract : Construction of Graduate Studies and Law Building — Phase III
Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

d) owner's name and address;

e) nature of work;

f) contractor's role (whether sole contractor, subcontractor, or partner in a JV) and
percentage of participation;

g) total contract value at award;

h) date of completion or estimated completion time;

i) total contract value at completion, if applicable;

j) percentages of planned and actual accomplishments, if applicable;

k) value of outstanding works, if applicable;

[) the statement shall be supported by the notices of award and/or notices to proceed issued
by the owners; and

m) the statement shall be supported by the Owner’s Certificate of Final Acceptance or the
Certificate of Completion and, whenever applicable, the Contractors Performance Evaluation
Summary (CPES) Final Rating, which must be satisfactory.

A valid Philippine Contractors Accreditation Board (PCAB) license and registration for Size Range
— Small B, License Category C & D and should be valid at the time of the deadline for the submission
and opening of bids. The submission of a PCAB license with validity period after the date of the
opening of the bids is a ground for the prospective bidder’s disqualification (SF-INFR-09).

FINANCIAL DOCUMENTS

Audited financial statements, stamped “received” by the Bureau of Internal Revenue (BIR) or
its duly accredited and authorized institutions, for the preceding calendar year, which should
not be earlier than two (2) years from bid submission.

NFCC computation of which the K factor shall be fixed at 15, regardless of contract duration,
and the values of the domestic bidder’s current assets and current liabilities shall be based on the
latest Audited Financial Statements submitted to the BIR./// NFCC = Php

Class “B” Documents

Valid JVAif the prospective bidder is a joint venture, with the agreement containing a statement
on who the joint venture/ association has constituted and appointed as the lawful attorney-in-
fact to sign the contract, if awarded the project, and on who among the members is the lead
representative of the joint venture (SF-INFR-22).

Technical Documents

The BID SECURITY in ANY of the following form:
[ ]Bid Securing Declaration (see BSD Form on this Bid Document),
[ ]Cash, cashier'simanager’s check, bank draft/guarantee, irrevocable letter of credit — 2%
of ABC (Php ), or
[ ]Surety bond, it shall be accompanied by a certification coming from an authorized

Insurance Commission that the surety or insurance company is authorized to issue
surety bond — 5% of ABC (Php

Duly signed PROJECT REQUIREMENTS, which shall include the following:
a) Construction schedule and S-Curve (SF-INFR-41);

b) Manpower utilization schedule (SF-INFR-42);

c) Construction Method (SF-INFR-43);

d) Organizational chart for the contract to be bid (SF-INFR-44);

e) Contractor's Letter-Certificate to Kalinga State University (SF-INFR-45);

f) Key Personnel's Certificate of Employment (SF-INFR-46);

g) Key Personnel’'s Bio-data (SF-INFR-47);

h) List of Construction personnel (viz., Project Manager, Project Engineers, Materials
Engineers, Safety Officers & Foremen) to be assigned to the contract to be bid, with their
complete qualification & experience data (SF-INFR-48);

i) Statement of Availability of Key Personnel and Equipment (SF-INFR-18);
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Name of the Procuring Entity : Kalinga State University

Contract Reference Number :1IB 2016-01-05

Name of the Contract : Construction of Graduate Studies and Law Building — Phase III
Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

j) List of contractor's major equipment units, which are owned, leased, and/or under purchase
agreements, supported by Proof of Ownership or Certification of Availability of Equipment from
the equipment lessor/vendor for the duration of the project (SF-INFR-49);

k) Equipment utilization schedule (SF-INFR-50);

[) Affidavit of Site Inspection (SF-INFR-51);

m) Certificate on Construction Safety and Health program in compliance with existing labor

laws & standards (SF-INFR-52); and

n) Program Evaluation and Review/Critical Path Method (PERT/CPM) or other tools of
project scheduling.

12

Duly signed statement of the prospective bidder (OMNIBUS SWORN STATEMENT, see Form
on gages on this Bid Document), that

he/she is a sole proprietor who has full power and authority to do, execute and perform
any and all acts necessary to represent the firm in this bidding.

b. he/she is the duly authorized and designated representative who is granted full power,
authorization and representation of the firm.

c. not “blacklisted” or barred from bidding

d. Alldocuments submitted are authentic/original/complete copies, and all statements and
information provided are true and correct

e. The bidder is authorizing the KSU President or its duly authorized representative(s) to
verify all the documents submitted

f.  The bidder is not related to the Head of the procuring Entity, members of the Bids and
Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the
head of the project Management Office or the implementing/ end-user unit, and the project
consultants by consanguinity or affinity up to the third civil degree (SF-INFR-14).

g. The Bidder is compliant with existing labor laws and standards

h. The Bidder is aware of and has undertaken the following responsibilities:
i.  Carefully examine all of the Bidding Documents
ii.  Acknowledge all conditions, local or otherwise, affecting the implementation of
the Contract;
iii. Made an estimate of the facilities available and needed for the contract to be
bid, if any; and
iv.  Inquire or secure Supplemental/Bid Bulletin(s) issued

i.  The Bidder did not give or pay directly or indirectly, any commission, amount, fee, or any
other form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

13

Affidavit of Disclosure of No Relationship (SF-INFR-14).

14

Authority of the signatory based on 6.2(h) on the ITB, which read as follows:
“Ensuring that the signatory is the duly authorized representative of the Bidder, and granted full
power and authority to do, execute and perform any and all acts necessary and/or to represent the
Bidder in the bidding, with the duly notarized Secretary’s Certificate attesting to such fact, if the
Bidder is a corporation, partnership, cooperative, or joint venture” (SF-INFR-39/40);

Note: Any missing document in the above-mentioned checklist is a ground for outright

rejection of the bid.

CHECKED BY:

BAC MEMBER’s Name and Signature:

REMARKS: [ ] Eligible [ ] Non-Eligible
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Name of the Procuring Entity : Kalinga State University
Contract Reference Number :1IB 2016-01-05

Name of the Contract
Location of the Contract

: Construction of Graduate Studies and Law Building — Phase III
: Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

6) Checklist for Financial Proposal

Standard Form Number: SF-INFR-54

CHECKLIST FOR FINANCIAL PROPOSAL

COMPANY:

ITEM
NO.

REQUIREMENTS

COMPLYING

NON-COMPLYING

Financial Documents (Second Envelope)

Duly signed Financial Bid Form (lump sum bid prices),

1 which shall include the detailed engineering cost, in
accordance with the form prescribed in Section IX. Bidding
Form. (see Bid Form on Bid Document),

2| Duly signed Bid Prices in the Bill of Quantities (SF-INFR-55).

3 | Duly signed SUMMARY OF ESTIMATES supported by
signed detailed estimates with corresponding prices.

4 | Duly signed Cash flow by Quarter and Payment Schedule

(SF-INFR-56).

Note: Any missing document in the above-mentioned checklist is a ground for outright

rejection of the bid.

CHECKED BY:

BAC MEMBER'’s Name and Signature:

DATE:

REMARKS:

[ ] Complying

[ ]Non-Complying
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Name of the Procuring Entity : Kalinga State University

Contract Reference Number :IB 2016-01-05

Name of the Contract : Construction of Graduate Studies and Law Building — Phase III
Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

7) Contractor’s License (PCAB)

Standard Form Number: SF-INFR-09

_ : Rapublic of the Philippines
Al ey DL AUTHORITY OF THE PHILIPPINES

PHILIPPINE CONTRACTORS ACCREDITATION BOARD
Makati City, Metro Mani!

CONTRACTOR'’S LICENSE

This certifies that
RACTOR'S PARTICULARS
w“"‘m(wnw*—m, T VAED
/e
SIGN-ATURE
Soe Prooriatarun®artner v/ Car por aten Wead Dffcer Lacation (Regon)
)
Taxpayer Lsertifcation Numser (TiN)
LICENSE PARTICULARS
Lconte Frat Lanwe Date and Numbe
No.
having complied with all the requirements for Valsty Persod of this Licensa/Rerwma
licensure In accordance with Republic Act to
No. 4566, as amended, and its
Implementing rules and regulations, is Principal Crassfication ana Categeey
hereby authorized to engage In the
construction contracting business in the
Philippines, subject to limitatons of Other Classificatants
license validity period, classification and.
category as prescribed under License
Particulars In the box to the right hereof
and to the terms and conditions annotated
at the back hereof,
This further certifies that said licensee, subject REGISTRATION PARTICULARS
to the limitations of the above-prescribed Regaeration Date 30d Number
license validity period and registration No.
validity period, kind/s of project and size
range/s as Indicated under Registration Vaiany Period of this Regitration
particulars in the box to the right hereof, to
is a PCAB registered contractor for
government projects. Kinds of Project and Respective Size Ranges
Given at Metro Manlia, Philippines, on
FOR THE BOARD:
omMcer-in-Charge
Board Secretary
FORM
; renewal application - _<lnsert Date>
| |MPORTANT NOTICE: Filing schedule for license

velope of the prospective bidder is its valid PCAB license and

ligibllity En he PCAB license should be
One Of the 1605 h'iqumﬁztg::ﬁgﬁ?;fr ?o be bid. In the case of joint ventures, the
stration for the ty

that of the 1V, not of its individual partners.
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Name of the Procuring Entity : Kalinga State University
Contract Reference Number : IB 2016-01-05 4
Name of the Contract : Construction of Graduate Studies and Law Building - Phase III o)

Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

PCAB Circular No. 001, Series of 2009:

Republic of the Philippines

® . Departinent of Trade and Industry ﬁ’_//——/
Constructiont Industry Authority of the Philippines ,
$ PH!LIPP!NE CONTRACTORS ACCREDITATION BOARD ™
2" Floor, Jupiter | Building, #56 Jupiter Siveet L s !
Bel-Air Villago, Maka@ City, Philippines 1209
Telefax. No. (632) 895-42-20
vy i ;

CIRCULAR NO. 001
Series of 2009

implementation of the Second Stage of Adjustment on
Allowable Ranges of Contract Costs and
Single Largest Project Completed / Track Record Requirements

During the regular meeting heid on 18 February 2009, the Philippine Contractors Accreditation Board (PCAB)
- RESOLVED to implement the following Second Stage of Adjustment on the Allowable Ranges of Contract Costs
{ARCC) and the corresponding Single Largest Project completed (SLP) or Track Record requirements:

R License Single Largest Project / Required ~ Allowable Range of Contract
Size Range Category Track Record Cost
Large B AAA Above Php150 M < or above Php300 M
Large A "AA Above Php100 M up to Php150 M Up to Php300 M
Medium B A Above Php50 M up 1o Php100 M Up to Php200 M
Medium A B Above Php10 M up to Php50 M Up to Php100 M
Small B C&D  <PhpiOM _ Up to Php15 M
Small A Trade  <Php500Th Up to Php500 Th

The second stage of ARCC adjustment shall take effect on 01 July 2009, the start of CFY 2009-2010.
Accordingly, all government projects publicized for bidding starting 01 July 2009 shall apply the second stage
aliowable ranges.

. In the implementation of the Second Stage of Adjustment, the Board further RESOLVED to adopt the following
transitory guidelines:

1. The above adjustments shalf be apphed to all types of apphcahons for registration for government projects
(new registration, upgrading of size range, additional project kinds and applications for re-registration) filed
starting 01 July 2009;

2. . Registration particulars with validity dates extending beyond 01 July 2008 shall remain valid until expiration
- date; provided the license is valid and that the licensee possesses the license category required for the
corresponding size range/s. If the contractor voluntarily applies for upgrading of registration size range, or
additional classification on or after 01 July 2008, the second stage of ARCC and SLP adjustments shall
apply,

3. Since there will be size ranges issued under the first stage of ARCC adjustment which will remain valid after
01 July 2009 and up to the expiration of previous registration, Size Ranges based on adjusted SLPs of the
second stage are marked with asterisks for the information of tendering agencies.

SO ORDERED
- Makati City; Philippines
- 18 February 2009

E >
B Ungefsecretary/OIC-Chairman )’1 \
AGERICO M. Ut JOSE MA. L. CASTOR

Acting Member \ Acting Member

ATTESTED BY: | ( |
J :

RWDO COmmueme
cer-in-C

harge i ard
S. April 1, 2008 g i Bo ‘ Secretary
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Name of the Procuring Entity : Kalinga State University

Contract Reference Number :1IB 2016-01-05

Name of the Contract : Construction of Graduate Studies and Law Building — Phase III
Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

8) Certificate of Registration (BIR)

Standard Form Number: SF-INFR-12
Republic of the Philippines

KAGAWARAN NG PANANALAPI
KAWANIHAN NG RENTAS INTERNAS

BIR REVENUE REGION NO.
REVENUE DISTRICT NO.
Form No. DIVISION

CERTIFICATE OF REGISTRATION

TIN NAME REGISTRATION DATE

REGISTERED ADDRESS

REGISTERED ACTIVITY(IES)

| HEREBY CERTIFY THAT THE ABOVE NAMED PERSON IS
REGISTERED AS INDICATED ABOVE, UNDER THE PROVISIONS
OF THE NATIONAL INTERNAL REVENUE CODE, AS AMENDED.

REVENUE DISTRICT OFFICER (signature over printed name)

THIS CERTIFICATE MUST BE EXHIBITED CONSPICUOUSLY IN THE PLACE OF BUSINESS

One of the legal documents required to be in the Eligibility Envelope of a prospective bidder is Tax Identification Number, referring to its Certificate of
Registration with the Bureau of Internal Revenue.

92



Name of the Procuring Entity : Kalinga State University

Contract Reference Number :IB 2016-01-05
Name of the Contract : Construction of Graduate Studies and Law Building — Phase III

Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

9) Affidavit of Disclosure of No Relationship

Standard Form Number: SF-INFR-14

AFFIDAVIT OF DISCLOSURE OF NO RELATIONSHIP

|3

E

P tus) ding at

B : , of legal age, __(civil status) . res|

- o ' after bglng sworn in accordance with law, do hereby

";:_ 05t Oﬂd‘aY' ';‘

e That I am the authorued_.representatwe of __(Name of Bidder)__ with office address
e

B ship/joir ture/corporation, or anyoflu'. officers, directors , -
st rs an b esent for the btdﬂino ne._ .
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: Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

: Construction of Graduate Studies and Law Building — Phase III

: Kalinga State University

: IB 2016-01-05
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10) List of all Ongoing Government and Private Construction Contracts including Contracts Awarded but
Standard Form Number: SF-INFR-15

Name of the Procuring Entity
Contract Reference Number

Name of the Contract
Location of the Contract
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: Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

: Construction of Graduate Studies and Law Building — Phase III

: Kalinga State University

: IB 2016-01-05
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11) Statement of all Completed Government & Private Construction Contracts which are similar in nature

Standard Form Number: SF-INFR-16

Name of the Procuring Entity
Contract Reference Number

Name of the Contract
Location of the Contract
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Name of the Procuring Entity : Kalinga State University

Contract Reference Number :1IB 2016-01-05

Name of the Contract : Construction of Graduate Studies and Law Building — Phase III
Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

12) Statement of Availability of Key Personnel and Equipment

Standard Form Number: SF-INFR-18
Revised on: May 11, 2004

STATEMENT OF AVAILABILITY OF KEY PERSONNEL AND EQUIPMENT

(Date of Issuance)

DR. EDUARDO T. BAGTANG
University President

Kalinga State University

Purok 6, Bulanao, Tabuk City, Kalinga

Attention : The Chairman
Bids and Awards Committee

Dear Sirs:
In compliance with the requirements of the Kalinga State University BAC  for the
bidding of the _ (Name of the Contract) , we certify that (Name of the Bidder)

has in its employ key personnel, such as project managers, project engineers, materials
engineers and foremen, who may be engaged for the construction of the said contract.

Further, we likewise certify the availability of equipment that (Name of the Bidder)
owns, has under lease, and/or has under purchase agreements, that may be used for the
construction contracts.

Very truly yours,

(Name of Representative)
(Position)
(Name of Bidder)

One of the requirements from a bidder Eligibility Check is statement of the availability of key personnel and equipment needed for the
construction of the project being bid.
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Name of the Procuring Entity : Kalinga State University

Contract Reference Number :1IB 2016-01-05

Name of the Contract : Construction of Graduate Studies and Law Building — Phase III
Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

13) Joint Venture Agreement

Standard Form Number: SF-INFR-22

JOINT VENTURE AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

That this JOINT VENTURE AGREEMENT is entered into by and between: ,
of legal age, _(civil status) , owner/proprietor of and a
resident of

-and-

, of legal, _(civil status) , owner/proprietor of

a resident of

That both parties agree to join together their capital, manpower, equipment, and other
resources and efforts to enable the Joint Venture to participate in the Eligibility Check,
Bidding and Undertaking of the hereunder stated Contract of the Kalinga State University.

NAME OF PROJECT CONTRACT AMOUNT

That both parties agree to be jointly and severally liable for their participation in the
Eligibility Check, Bidding and Undertaking of the said contract.

That both parties agree that and /or
shall be the Official Representative of the Joint Venture, and are granted full power and
authority to do, execute and perform any and all acts necessary and/or represent the Joint
Venture in the Eligibility Check, Bidding and Undertaking of the said contract, as fully and
effectively and the Joint Venture may do and if personally present with full power of
substitution and revocation.

That the parties hereby mutually bind each other to contribute to the joint venture on
a__ %- % participation of each member as shown below, all the necessary capital,
equipment, technical personnel, management supervision, and other efforts and resources
for the proper prosecution or implementation of the project. Furthermore, they commit to
extend to each other their respective fullest cooperation and best effort towards profitable
construction of the project in accordance with the approved plans and specifications and to
complete the same within the approved work schedule:

Name of the Member Firm Percentage of Participation

%

%

That this Joint Venture Agreement shall remain in effect only for the above stated
Contracts until terminated by both parties.
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Name of the Procuring Entity : Kalinga State University
Contract Reference Number

Name of the Contract
Location of the Contract

: IB 2016-01-05
: Construction of Graduate Studies and Law Building — Phase III
: Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

IN WITNESS WHEREOF, the parties hereto have their hand this

By:

General Manager

CTC No.

Issued on

At:

Signed in the presence of:

By:

President

CTC No.

Issued on

At:

REPUBLIC OF THE PHILIPPINES )

PROVINCE OF

BEFORE ME, a NOTARY PUBLIC for and in the city/province of their Community Tax
Certificate as above stated, known to me and to me known to be the same person who
executed the foregoing joint venture agreement ( 2 pages) and acknowledgement that the

same is their free and voluntary act and deed.

WITNESS MY HAND AND NOTARIAL SEAL on the place above-stated this day

of

Doc. No.:

Page No.:
Book No.:

Series of 2016;

If the bidder is a joint venture, one of the requirements for Eligibility is the submission of a valid joint venture agreement.
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Name of the Procuring Entity : Kalinga State University

Contract Reference Number :IB 2016-01-05

Name of the Contract : Construction of Graduate Studies and Law Building — Phase III
Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

14) Request for Clarification

Standard Form Number: SF-INFR-33




Name of the Procuring Entity : Kalinga State University

Contract Reference Number :IB 2016-01-05

Name of the Contract : Construction of Graduate Studies and Law Building — Phase III
Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

15) Authority of the Signatory (Special Power of Attorney)

Standard Form Number: SF-INFR-39

ACKNOWLEDGMENT

Notary Public for and in Quezon City, Philippines this A
personally appeared: +IRRRles) e N

-

CTC NO. ISSUED AT/ON

and known to be the same person who executed the foreqoing inet

- "‘b - () pajg;t'ejs,t It?‘cludlng tlhehpa?re whereon the acknowlé:gmg?lt;n;m Wr';::; ;
before me that the same Is his free and voluntary act and deed and that e

represents., ¥ st end desdiand chat'of

IESS MY HAND AND NOTARIAL SEAL, at the place and on the date first above

Notary Public :

Until 31 December 20

PTR No.

Issued at:

Issued on:.
z TIN No.

the Signatory is a requirement in the Technical Envelope, I ;
solely Intended for the project: in the case of single propf'l?t?rr:h;:-.m '"“’0"'(7 of the
owner or a Special Power of Attorney; for partnerships, a m.‘.-nm. 4 there must be an
of President; for corporations, a board resolution with secretar g‘ esolution "0'!', the
resolution signed by all the joint-venture partners, SrERE B Y y and for

n _,..:-a{."‘ L L ...._M
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Name of the Procuring Entity : Kalinga State University

Contract Reference Number :1IB 2016-01-05

Name of the Contract : Construction of Graduate Studies and Law Building — Phase III
Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

16) Authority of Signatory (Secretary’s Certificate)

Standard Form Number: SF-INFR-40

AUTHORITY OF SIGNATORY
SECRETARY’S CERTIFICATE

I, , & duly elected and qualified Corporate Secretary of
(Name of the Bidder) , a corporation duly organized and existing under and by virtue of the law of
the , DO HEREBY CERTIFY, that:

| am familiar with the facts herein certified and duly authorized to certify the same;

At the regular meeting of the Board of Directors of the said Corporation duly convened and held on
at which meeting a quorum was present and acting throughout, the following resolutions were
approved, and the same have not been annulled, revoked and amended in any way whatever and are in full
force and effect on the date hereof:

RESOLVED, that (Name of the Bidder) be, as it hereby is, authorized to participate in the
bidding of (Name of the Contract) by the Kalinga State University; and that if awarded the Contract
shall enter into a contract with the Kalinga State University; and in connection therewith hereby appoints

(Name of Representative) , acting as duly authorized and designated representatives of
(Name of the Bidder) , and granted full power and authority to do, execute and perform any and all
acts necessary and/or to represent (Name of the Bidder) in the bidding as fully and effectively as
the (Name of the Bidder) might do if personally present with full power of substitution and

revocation and hereby satisfying and confirming all that my said representative shall lawfully do or cause to be
done by virtue hereof;

RESOLVED FURTHER THAT, the Board hereby authorizes its President to:
Q) execute a waiver of jurisdiction whereby the (Name of the Bidder) hereby submits

itself to the jurisdiction of the Philippine government and hereby waives its right to question the
jurisdiction of the Philippine courts;

(2) execute a waiver that the (Name of the Bidder) shall not seek and obtain writ of
injunctions or prohibition or restraining order against the AFP or any other agency in connection
with this Contract to prevent and restrain the bidding procedures related thereto, the negotiating
of and award of a contract to a successful bidder, and the carrying out of the awarded contract.

WITNESS the signature of the undersigned as such officer of the said

this
(Corporate Secretary)
ACKNOWLEDGEMENT
SUBSCRIBED AND SWORN to before me this day of , 20___ affiant exhibited
to me his/her Community Tax Certificate No. issued on at

, Philippines.

Notary Public
Until 31 December 20

PTR No.
Issued at:
Issued on:
TIN No.

Doc. No.

Page No.

Book No.

Series of

The Authority of the Signatory is a requirement in the Technical Envelope. It refers to the authority of the signing official solely intended for
the project: in the case of single proprietorship, there must be an affidavit of the owner or a Special Power of Attorney; for partnerships, a
resolution from the General Manager of President; for corporations, a board resolution with secretary’s certificate; and for joint-venture, a
resolution signed by all the joint-venture partners.
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A

: Kalinga State University

: IB 2016-01-05

Name of the Procuring Entity
Contract Reference Number
Name of the Contract

: Construction of Graduate Studies and Law Building — Phase III

: Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

17) Construction Schedule and S-Curve

Standard Form Number: SF-INFR-41

Location of the Contract
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: Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

: Construction of Graduate Studies and Law Building — Phase III

: Kalinga State University

: IB 2016-01-05

18) Manpower Utilization Schedule
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Standard Form Number: SF-INFR-42

Name of the Procuring Entity
Contract Reference Number

Name of the Contract
Location of the Contract
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Name of the Procuring Entity : Kalinga State University

Contract Reference Number :1IB 2016-01-05

Name of the Contract : Construction of Graduate Studies and Law Building — Phase III
Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

19) Design Methodology and Construction Procedures

Standard Form Number: SF-INFR-43

OUTLINE NARRATIVE OF DESIGN METHODOLOGY AND

1.0

2.0

3.0

4.0

CONSTRUCTION PROCEDURES

INTRODUCTION

Refer to the Bidding Documents

BRIEF DESCRIPTION OF CONTRACT WORKS

State general features of contract works. Use tables as necessary.

DESIGN METHODOLOGY

3.1

3.2

3.3

Methodology or General Approach

State general approach in construction in terms of use of equipment-intensive or labor-
based methods, any special techniques, methods or procedures to ensure completion on
time and quality of construction financing the project, etc.

Program of Work

CPM, Progress Bar Schedule and Development Schedules submitted.

Financial Program

Cash flow schedules, provision for working capital, schedule of receipts, etc.

CONSTRUCTION PROCEDURES

4.1

4.2

4.3

Methodology or General Approach

State general approach in construction in terms of use of equipment-intensive or labor-
based methods, any special techniques, methods or procedures to ensure completion on
time and quality of construction financing the project, etc.

Program of Work

CPM, Progress Bar Schedule and Development Schedules submitted.

Financial Program

Cash flow schedules, provision for working capital, schedule of receipts, etc.

The narrative description of design methodology/construction procedures are required to be in the Technical Envelope of
the bidder. The above is the recommended outline in the bidder’s presentation of the documents.
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Name of the Procuring Entity : Kalinga State University

Contract Reference Number :1IB 2016-01-05
Name of the Contract : Construction of Graduate Studies and Law Building — Phase III

Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

20) Contractor’s Organizational Chart for the Contract

Standard Form Number: SF-INFR-44

Contractor’s Organizational Chart for the Contract

e the Contract if
Submit Copy of the Organizational Chart that the Contractor intends to use t0 l%?;zgfténb;neer, ‘Bridge
awarded $o him. Indicate in the chart the names of the Project NMa"nage,r..F, reman and other Key
Engineer, Structural Engineer, Materials and Quality Control Engineer, FO

Engineering Personnel.

il

—
-

Attach the required Proposed Organizational Chart for the Contract as stated above

This organization chart should represent the “Contractor’s Organization” required fi '
organizational chart of the entire firm, Rl e Project an nol te
The Bidders shall comply with and submit sample form SF-INFR-46 for each of su

ich key personnei
Each such nominated engi i :
T engineer/key personnel shall comply with and submit sample forms SF-INFR-47 and SF-
All these are required to be in the Technical Envelope of the Bidder.

2

A wNn
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Name of the Procuring Entity : Kalinga State University

Contract Reference Number :1IB 2016-01-05

Name of the Contract : Construction of Graduate Studies and Law Building — Phase III
Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

21) Contractor’s Letter-Certificate to Kalinga State University

Standard Form Number: SF-INFR-45

CONTRACTOR’S LETTER-CERTIFICATE TO PROCURING ENTITY

Date of Issuance

DR. EDUARDO T. BAGTANG
University President

Kalinga State University (KSU)
Bulanao, Tabuk City, Kalinga

Dear Sir:

Supplementing our Organizational Chart for the Contract, we have the honor to submit herewith, and
to certify as true and correct, the following pertinent information:

1.

That I/'we have engaged the services of (Name of Employee) , to be the _(Designation)
ofthe _ (Name of the Contract) , whoisa _ Profession) with Professional License Certificate

No. issued on and who has performed the duties in the
Construction of the Contracts enumerated in the duly filled Form

The said Engineer shall be designated by us as our _(Designation) to personally perform the
duties of the said position in the above-mentioned Project, if and when the same is awarded in
our favor.

That said Engineer shall employ the best care, skill and ability in performing his duties in
accordance with the Contract Agreement, Conditions of Contract, Plans, Specifications, Special
Provisions, and other provisions embodied in the proposed contract.

That said Engineer shall be personally present at the jobsite to supervise the phase of the
construction work pertaining to this assignment as _ (Designation) , all the time.

That, in order to guarantee that said Engineer shall perform his duties properly and be personally
presentin the Job Site, he is hereby required to secure a Certificate of Appearance for the Kalinga
State University at the end of every month.

That, in the event that I/we elect or choose to replace said _(Designation) with another Engineer,
Kalinga State University will be accordingly notified by us in writing at least twenty one (21) days
before making the replacement. We will submit to the Kalinga State University, for prior
approval, the name of the proposed new _(Designation) , his qualifications, experience, list of
projects undertaken and other relevant information.

That any willful violation on my/our part of the herein conditions may prejudice my/our standing
as a reliable contractor in future bidding of the Kalinga State University.

Very truly yours,

(Authorized Representative of Bidder)

CONCURRED IN:

(Name of Engineer)

(Address)

One of the requirements from the bidder to be included in its Technical Envelope is a list of contractor’s key personnel
(vis., Project Manager, Project Engineers, Materials Engineer, Mechanical and Foremen), to be assigned to the contract
to be bid, with their complete qualification and experience data (including the key personnel’s signed written commitment
to work for the project once awarded the contract).
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Name of the Procuring Entity : Kalinga State University

Contract Reference Number :1IB 2016-01-05

Name of the Contract : Construction of Graduate Studies and Law Building — Phase III
Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

22) Key Personnel’s Certificate of Employment

Standard Form Number: SF-INFR-46

KEY PERSONNEL’S CERTIFICATE OF EMPLOYMENT

Issuance Date:

DR. EDUARDO T. BAGTANG
University President

Kalinga State University (KSU)
Bulanao, Tabuk City, Kalinga

Dear Sir:

I am (Name of Nominee) a Licensed Engineer with Professional License No.
issued on __ (date of issuance) at __(place of issuance)

I hereby certify that (Name of Bidder) has engaged my services as (Designation) for (Name of
the Contract), if awarded to it.

As (Designation) , I supervised the following completed projects similar to the contract under
bidding):

NAME OF PROJECT OWNER COST DATE COMPLETED

At present, I am supervising the following projects:

NAME OF PROJECT OWNER COST DATE COMPLETED

In case of my separation for any reason whatsoever from the above-mentioned Contractor, I shall
notify the __ (Name of the Procuring Entity) at least twenty one (21) days before the effective date of my
separation.

As __(Designation) , I know I will have to stay in the job site all the time to supervise and manage
the Contract works to the best of my ability, and aware that I am authorized to handle only one (1) contract
at a time.

I do not allow the use of my name for the purpose of enabling the above-mentioned Contractor to
qualify for the Contract without any firm commitment on my part to assume the post of __(Designation)
therefor, if the contract is awarded to him since I understand that to do so will be a sufficient ground for my
disqualification as (Designation) in any future (Name of the Procuring Entity) bidding or
employment with any Contractor doing business with the __(Name of the Procuring Entity)

(Signature of Engineer)

DRY SEAL
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Name of the Procuring Entity : Kalinga State University

Contract Reference Number :1IB 2016-01-05

Name of the Contract : Construction of Graduate Studies and Law Building — Phase III
Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

Republic of the Philippines )

) S.S.
SUBSCRIBED AND SWORN TO before me this day of 20___ affiant exhibiting
to me his Residence Certificate No. issued on at

Notary Public
Until December 31, 20

Doc. No. ;
Page No. ;
Book No. ;
Series of ;

One of the requirements from the bidder to be included in its Technical Envelope is a list of contractor’s key personnel (vis.,
Project Manager, Project Engineers, Site/ Architectural Engineer, Civil/ Structural Engineer, Electrical Engineer, Sanitary
Engineer/ Master Plumber and Foremen), to be assigned to the contract to be bid, with their complete qualification and
experience data (including the key personnel’s signed written commitment to work for the project once awarded the
contract).
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Name of the Procuring Entity : Kalinga State University

Contract Reference Number :IB 2016-01-05

Name of the Contract : Construction of Graduate Studies and Law Building — Phase III
Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

23) Key Personnel’s Bio-data (Sample format)
Standard Form Number: SF-INFR-47

KEY PERSONNEL
(FORMAT OF BIO-DATA)

Give the detailed information of the following personnel who are scheduled to be assigned as full-time field
stafT for the project, Fill up a form for ¢ach person.

Name '
Date of Birth 4
Nationality g
Education and Degrees ¢
Specialty }
Registration 4
Length of Service with the Firm . ~ Year from (months) (year)

To (months) (year)

e B 00 B o B

8. Years of Experience

9. If ltem 7 is less than ten (10) years, give name and length of service with previous employers for a ten (10)-
year period (Attached additional sheet/s), if necessary:

Name and Address of Emplover Length of Service
year(s) from 1o

~year(s) from 10

year(s) from 10

10. Experience:
This should cover the past ten (10) years of experience, (Attached as many pages as necessary to show
involvement of personnel in relevant projects)

Name )
Name and Address of Owner

Name and Address of the

Owner's Engineer ¢
(Consultant)

O -

4. Indicate the Features of Project
(particulars of the project
components and any other
particular interest connected
with the project)

5. Contract Amount Expressed in
Philippine Currency

6. Position :

7. Structures for which the employee
was responsible :

8. Assignment Period 4 from (months) (vears)
to (months) (years)

Name and Signature of Employee
It is hereby certified that the above personnel can be assigned to this project, if the contract is awarded to our
company.,

(Place and Date) (The Authorized chrcsch‘tali\-.'c”)

One of the requirements from the bidder to be Included in its Technical Envelope Is o list of contractor’s key personne! (vis., Project Manager, Project
Engineers, Moterlals engineers, and Foremen), to be assigned to the contract to be bid, with their complete qualification and experience date (including
the key personnel’s signed written commitment to work for the profect once awarded the controct)
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24) Qualification of Key Personnel Proposed to be Assigned to the Contract

Ph

Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga,

Location of the Contract

Standard Form Number: SF-INFR-48
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: Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

: Construction of Graduate Studies and Law Building — Phase III

: Kalinga State University

: IB 2016-01-05
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25) List of Equipment, Owned or Leased and/or under Purchase Agreements, Pledged to the Proposed

Standard Form Number: SF-INFR-49

Name of the Procuring Entity
Contract Reference Number

Name of the Contract
Location of the Contract
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: Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

: Construction of Graduate Studies and Law Building — Phase III

: Kalinga State University

: IB 2016-01-05

26) Equipment Utilization Schedule
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Standard Form Number: SF-INFR-50

Name of the Procuring Entity
Contract Reference Number

Name of the Contract
Location of the Contract
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112




Name of the Procuring Entity : Kalinga State University

Contract Reference Number :1IB 2016-01-05

Name of the Contract : Construction of Graduate Studies and Law Building — Phase III
Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

27) Affidavit of Site Inspection

Standard Form Number: SF-INFR-51

Republic of the Philippines )
Province of Kalinga ) S.S
City of Tabuk )

AFFIDAVIT OF SITE INSPECTION

l, (Representative of the Bidder) of legal age, _(civil status) , Filipino and residing
at (Address of the Representative) , under oath, hereby depose and say:

1. Thatlamthe (Position in the Bidder) of the (Name of the Bidder) , with office at
(Address of the Bidder) )

2. That | have inspected the project site for (Name of the Contract) , located at
(Location of the Contract) ;

3. That I am making this statement as part of the requirement for the Technical Proposal of

the (Name of the Bidder) for (Name of the Contract)
IN FAITH WHEREOF, | have hereby affix my signature this __ day of 2016,
at , Philippines.
AFFIANT
SUBSCRIBE AND SWORN TO BEFORE ME, this ____ day of 2016,
affiant exhibiting to me his/her Community Tax Certificate No.
issued on at , Philippines.

(Notary Public)

Until
PTR No.
Date:
Place:
Tin No.

Doc. No.

Book No.

Page No.

Series of

*By the act of submitting its bid, the bidder shall be deemed to have inspected the site and determined the general characteristics of the
contract works and the conditions indicated above.
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Name of the Procuring Entity : Kalinga State University

Contract Reference Number :1IB 2016-01-05

Name of the Contract : Construction of Graduate Studies and Law Building — Phase III
Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

28) Certification as to Compliance of Existing Labor Laws and Standards

Standard Form Number: SF-INFR-52

CERTIFICATION AS TO COMPLIANCE OF EXISTING LABOR LAWS

AND STANDARDS
(NAME OF THE CONTRACT)

(LOCATION)

Date of Opening of Bids:

I, _ (Name of the Representative of the Bidder , of legal age, with residence and
address at , after having been duly sworn to in
accordance with law, hereby depose and say:

1. Thatlamthe (Position of the representative of the Bidder) of (Name of Bidder);

2. That our firm/company shall abide with the existing labor laws and standards, rules
and regulations of the Department of Labor and Employment (DOLE) in connection
with the implementation of the project.

3. That if our Firm/Company violates any rule and regulations as prescribed for by
DOLE, I/we will accept sanctions that may be imposed on our form.

IN FAITH WHEREOF, | hereunto affixed my signature this __ day of 2016,

at , Philippines.
Affiant

Republic of the Philippines )
CITY OF ) S.S.

SUBSCRIBED AND SWORN to before me this ___ day of 2016, in

, Philippines. Affiant exhibiting to me his Community Tax
Certificate No. issued on , 2016 at
, Philippines.

Doc.No.
PageNo.
Book No.
Series No.

One of the requirements for the Technical Envelope is a certification from the bidder under oath of its compliance with
existing labor laws and standards.

114



Tj0 1%y

aleq 1appig Jo aineubis pue aweN

: Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

: Construction of Graduate Studies and Law Building — Phase III

: Kalinga State University

: IB 2016-01-05

‘SAYOM NI AINNOWY -Aq peniwgng
INNOWY V101
acad |} ayvy081118 L23roydd 78
101 |1 AL34VS ONY H1TV3H ¥04 NOISIAO¥d T:]
wul [p9°9 SONINIVY ANVH 3did 19 Il dS
‘wbs [7z'11 (40014 GNNOYO @) ONIF00H AdONYD G3LYNOSNYIATOd Il 1dS
'wbs |’ (A8807 @) ONIF00Y AdONYI G3LYNOSHYIATOd | 7dS
‘wbs |gc'e8z (aOOM) ONILNIVA] Zel(1)zeol
‘wbs |50°219'} (3134ONOANNOSYI) ONILNIVA]  Le(1)zZE0)
‘wbs |goe8z ONITI3D TYIILSNOIY 0£04
TRE SONILLIA ANV S3did A1ddNS ¥3LYM| 272004
sjes |47 SONILLIJ ANV SI¥NLXI4 ONIBWN D]  §Z'2004
‘w |96 (ui-yBnoy) SYNOM ONIBWN1d 200}
sjepno |18 SHYOM TVIINLI313 0044
‘wbs 2972y SHUOMI L 810}
'wbs |grL NOILILYYd SSV19 03ZIGONY 100}
‘wbs |g'pL SMOGNIM PUe S¥000 8-100}
‘wbs |g6z SHYOM A¥INNIL £L0b
‘wbs |g6z (awe4 Jooy) SIUNLINYLS TVLIN £0p
‘urbs 00°205'} HSINI4 ¥31SV1d IN3W3D 1204
‘wbs |6z'09p SHYOM AYNOSYW 905
'sBy [9ZpL8'8 SY¥VE 133LS ONIOYOINITY p0b
‘w'nd |6p°z9 SHYOM JLIYINOD 006
‘wny |60 (apes anoqe s(euajely ji4 pajoajas) INJWHNVEIWI 08
wnd g0 NOILYAYIX3 J¥NLINYLS 208
1S09 V101 1S09 LINN 1INN ALLLNVND WHOM 40 W3Ll "ON Wall

29) Bid Schedule / Bill of Quantities

Standard Form Number: SF-INFR-55

Name of the Procuring Entity
Contract Reference Number

Name of the Contract
Location of the Contract
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: Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

: Construction of Graduate Studies and Law Building — Phase III
30) Cash Flow by Quarter and Payment Schedule

: Kalinga State University

: IB 2016-01-05

Standard Form Number: SF-INFR-56

Name of the Procuring Entity
Contract Reference Number

Name of the Contract
Location of the Contract
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Name of the Procuring Entity : Kalinga State University

Contract Reference Number :1IB 2016-01-05

Name of the Contract : Construction of Graduate Studies and Law Building — Phase III
Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

31) Post Qualification Evaluation Report

Standard Form Number: SF-INFR-61

POST-QUALFICATION EVALUATION REPORT

Name of Contract

Name of Bidder

Rank in the List of Bids

Bid Price

Period of Post Qualification
Results of Post-Qualification

'LEOM REQUIREMENTS PARTIES CONSULTED FINDINGS

A. | Eligibility Envelope

1 | PCAB License

[ ] DTI Business Name Registration, or
[ ] SEC Registration

Updated PhilGEPS Registration
Certificate

[ ] Business Permit, or
4 | [ ]Equivalent document for Exclusive
Economic Zones or Areas

Tax Identification Number

Tax Clearance

Bidder's Omnibus Sworn Statement

On-going and Awarded Contracts

[(e Moo R NN RN&)|

Completed Similar Contract

10 | Availability of Key Personnel

11 | Availability of Equipment

12 | Audited financial statements

NFCC computation of which the K factor
shall be fixed at 15, regardless of contract
duration, and the values of the domestic
bidder’s current assets and current liabilities
shall be based on the Ilatest Audited
Financial Statements submitted to the BIR.

13

B. | TECHNICAL ENVELOPE

14 | Bid Security

15 | Authority of Signatory

16 | Construction Schedule and S-Curve

17 | Manpower schedule

18 | Construction Methods

19 | Organizational Chart

20 | List of Constructor's Key Personnel

21 | List of Contractor's Equipment

22 | Equipment utilization schedule

23 | Affidavit of Site Inspection

o4 Construction Safety and Health program
approved by DOLE
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Name of the Procuring Entity : Kalinga State University
Contract Reference Number :1IB 2016-01-05

Name of the Contract : Construction of Graduate Studies and Law Building — Phase III
Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines
C. | Financial Envelope
25 | Bid Prices in Bill of Quantities
SUMMARY OF ESTIMATES supported by
26 | signed detailed estimates with
corresponding prices.
27 | Cash flow by Quarter and Payment Schedule

Findings:

[ ] Responsive

[ ] Non-Responsive
Prepared by: Submitted by:
BAC TWG BAC Secretariat
Date Date
Noted by:

Implementing Office

Note: The TWG shall prepare a Post-Qualification Report for submission to the BAC. The Report shall contain, among
others, the activities undertaken with regard to the Post-Qualification process, including feedback from inquiries conducted.
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Name of the Procuring Entity : Kalinga State University

Contract Reference Number :IB 2016-01-05

Name of the Contract : Construction of Graduate Studies and Law Building - Phase III
Location of the Contract : Main Campus, Purok 6, Bulanao, Tabuk City, Kalinga, Philippines

32) Notification of Bidding Results

Standard Form Number: SF-INFR-66

1

Note: The BAC shall notify all other bidders, in writing, of its recommendation to HOPE of award of contract to LCRB
within 3 cd from the issuance of the resolution recommending award. (Sec. 37.1.1, 2016 IRR of RA 9184)

119




c of the Philippines




