



Annex “C”: Schedule of Requirements

Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date, which is the date of delivery to the project site.

Item No.	Description	Qty	Unit	Delivered, Weeks/Months
	Negotiated Procurement for Purchase and Delivery of Equipment for Upgrading of YOOKAH Native Pig Nucleus Farm in CAR			To be delivered at:
1	Collection Dummy (includes Collection Mat, Collection Vessel, Semen Filter, Semen Bottle)	1	set	Kalinga State University, Main Campus, National Highway, Purok 6, Bulanao, Tabuk City, Kalinga. Within a Maximum of Thirty (30) calendar days after Receipt of Purchase Order/Notice to Proceed.
2	DVM Rapid Test Spectrophotometer/Sperm Analyzer (include supply kits), portable	1	set	
3	Electric Microscope with Monitor	1	set	
4	Thawing Device (set to 50°C), with accessories	1	unit	
5	Semen Storage Unit with Adjustable Digital Display, 17 cu ft	1	unit	
6	Lean Meter with complete tools and accessories	1	unit	
7	Ultrasound Scanner for Sows, 300 dpi, LCD Display with 3.5 MH probe, portable	1	unit	
8	Air-conditioning System, Inverter, 2.5 HP window type, including installation services	1	unit	
9	Generator Set, Diesel Type, 20KVA, including Installation services	1	unit	
10	Water Pump with Pressure Tank and Pump Well	1	set	

I hereby certify to comply and deliver the above requirements.

Name of Company/Bidder

Signature Over Printed Name
of Representative

Date