

Republic of the Philippines KALINGA STATE UNIVERSITY BIDS AND AWARDS COMMITTEE

National Road, Purok 6, Bulanao, Tabuk City, Kalinga Website: http://ksu.edu.ph Email: ksumail@ksu.edu.ph Contact No.: 0917-822-6145

Standard Form Number: SF-INFR-34

SUPPLEMENTAL/BID BULLETIN (SBB)

ADDENDUM NO. 01

This SBB Addendum No. 01 dated November 27, 2016 for the Project, "Construction/Repair/Rehabilitation of **Academic Buildings**" is issued to clarify, modify or amend items in the Bidding Documents. Accordingly, this

PARTICULARS	CLARIFICATION / AMENDMENT
On Page 61 of the Bid Document:	On Page 61 of the Bid Document:
Section VI. Specifications	Section VI. Specifications
TERMS OF REFERENCE	TERMS OF REFERENCE
IV. GENERAL CONDITIONS	IV. GENERAL CONDITIONS
4.1.1 Designate one (1) Project Engineer who shall work full time during the construction period/duration of the contract. He shall be in charge of the construction work and is expected to perform the following:	4.1.1 Designate one (1) Project Engineer FOR EACH CAMPUS who shall work full time during the construction period/duration of the contract. He shall be in charge of the construction work and is expected to perform the following:
V. PROJECT IMPLEMENTATION/CONSTRUCTION	V. PROJECT IMPLEMENTATION/CONSTRUCTION
5.1 The Contractor shall carry out and complete all items of work in accordance with the approved plans and specifications.	5.1 The Contractor shall carry out SIMULTANEOUSLY and complete all items of work in accordance with the approved plans and specifications WITHIN THE PRESCRIBED TIMEFRAME FOR EACH PROJECT.
On Page 62 of the Bid Document:	On Page 62 of the Bid Document:
5.1.3 TURN-OVER OF THE COMPLETED PROJECT	5.1.3 TURN-OVER OF THE COMPLETED PROJECT
The Contractor shall fully address and comply with the final punchlist to be issued by the KSU Infrastructure unit prior to the Turn-over of the completed project.	The Contractor shall fully address and comply with the final punchlist WITHIN 60 DAYS to be issued by the KSU Infrastructure unit prior to the Turn-over of the completed project AND ISSUANCE OF CERTIFICATE OF ACCEPTANCE BY THE HOPE.
VI. POST-CONSTRUCTION DOCUMENTATION	VI. POST-CONSTRUCTION DOCUMENTATION
6.1.3 Certificate of Occupancy (Building).	6.1.3 Certificate of Occupancy (Building). ONLY

6.1.3 Certificate of Occupancy (Building).

6.1.3 Certificate of Occupancy (Building). **ONLY** FOR THE CONSTRUCTION PROJECTS. **CERTIFICATE OF COMPLETION FOR** THE REPAIRS.

On Page 64 of the Bid Document:

PRE-TERMINATION OF CONTRACT

11.1 The contract of the Construction of Graduate Studies and Law Building Phase III, may be pre-terminated by the Kalinga State **University** upon notice of any violation of the terms of the contract. In case of pretermination, the Contractor shall be informed by the **KSU** within thirty (30) calendar days prior to such termination.

On Page 64 of the Bid Document:

PRE-TERMINATION OF CONTRACT

11.1 The contract of the Construction of Graduate Studies and Law Building Phase III, (TITLE OF THE PROJECT) may be preterminated by the Kalinga State University upon notice of any violation of the terms of the contract. In case of pretermination, the Contractor shall be informed by the KSU within thirty (30) calendar days prior to such termination.



Republic of the Philippines KALINGA STATE UNIVERSITY BIDS AND AWARDS COMMITTEE

National Road, Purok 6, Bulanao, Tabuk City, Kalinga

Website: http://ksu.edu.ph Email: ksumail@ksu.edu.ph Contact No.: 0917-822-6145

On Pages 149, 160 and 155 of the Bid Document:

The prospective bidder should not be related to the following Officials and Employees of the University by consanguinity or affinity up to the third civil degree (as clarification under the Omnibus Sworn Statement and Affidavit of Disclosure of No Relationship), to wit:

POSITION/DESIGNATION	NAME OF OFFICIALS/EMPLOYEES
Head of the Procuring Entity (HOPE)	Dr. Eduardo T. Bagtang
Members of the Bids and Awards Committee	Dr. Raymond E. Balbin
(BAC)	Mr. John John C. Venus
	Mrs. Arsenia M. Bayongan
	Dr. Perfelia R. Buen
	Dr. Emerson V. Barcellano
Technical Working Group (TWG)	Dr. Lope T. Buen
BAC Secretariat	Mr. Ronaldo B. Daluping
Head of the Project Management Office or the	Mr. Placido T. Alsiyang Jr.
implementing/ end-user unit	Engr. Rhonjhon R. Garming
	Dr. William G. Bawagan
	Dr. Rafael J. Padre
	Dr. Edna P. Yumol
	Dr. Maria Cyrila C. Bawer
	Dr. Robert A. Rodolfo
	Dr. Helen F. Bais
	Dr. Norfredo M. Dulay
Project Consultants	None

For guidance and information of all concerned.

RAYMOND E. BALBIN, Ph.D. BAC Chairman

Date Issued: November 27, 2016

Copy furnished: Prospective Bidders