



Standard Form Number : **SF-INFR-34**

SUPPLEMENTAL / BID BULLETIN (SBB)

ADDENDUM NO. 01

This SBB Addendum No. 01 dated March 19, 2018 for the Project, **Construction of Four Storey Academic Building- Phase II-Bulanao Campus** is issued to clarify, modify or amend items in the Bidding Documents. Accordingly, this shall form an integral part of said Documents.

PARTICULARS		CLARIFICATION / AMENDMENT
Contract Duration, regardless of Contract Effectivity, is hereby reiterated to be finished on or before December 31, 2018 based on NBC No. 573 dated January 3, 2018 or the Guidelines on the Release of Funds for FY 2018.		
Under ITB Clause 12.1(b)(iii.3) of the Bid Data Sheet, page 34 of the Bid Documents, the following are the items revised:		
Equipment	Capacity	Number of Units
Transit Mixer and/or One-bagger concrete mixer	2 cu.m. (transit mixer)	1 unit transit mixer and/or 4 units one-bagger mixers
Pump Crete and/or Porta-lift		1 unit Pump Crete and/or 4 units Porta-lift
Under Item No. 9.5 – Progress Billing of the Terms of Reference under Section VI-Specifications, pages 70 of the Bid Documents, the following are the revisions:		
PROGRESS BILLING	PERCENT OF WORK COMPLETED	PERCENTAGE TERMS OF PAYMENT
First Billing	Thirty percent (30%) Twenty (20%) of the work accomplished	Thirty Twenty percent (30%) (20%) of the Contract Price less advance payment (Sec. 13.2), applicable withholding taxes and retention fund of ten percent (10%) of the contract price (Sec. 13.3)

For guidance and information of all concerned.

AMADO P. IMPER, PhD
BAC Chairman

Date Issued: March 19, 2018

Copy furnished: Prospective Bidders