



Standard Form Number : **SF-INFR-34**

SUPPLEMENTAL / BID BULLETIN (SBB)

ADDENDUM NO. 01

This SBB Addendum No. 01 dated August 16, 2018 for the Project, **Package Contract for Improvement of KSU Main Gate** is issued to clarify, modify or amend items in the Bidding Documents. Accordingly, this shall form an integral part of said Documents.

PARTICULARS	CLARIFICATION / AMENDMENT									
	On ITB Clause No. 1.2 of the Bid Data Sheet, page 30 under Section III-Bid Data Sheet, the correction on Contract Duration and Intended Completion Date is 409 167 calendar days upon receipt of the Notice to Proceed.									
	On ITB Clause No. 12.1(b)(ii.2) of the Bid Data Sheet, page 31 under Section III-Bid Data Sheet; on GCC Clause No. 6.5 of the Special Conditions of Contract, page 63 under Section V-Special Conditions of Contract; and on Item Letter J of the Checklist for Eligibility and Technical Components, page 84 under Section IX-Bidding Forms, the Key Personnel's are hereby revised:									
	<table border="1" style="margin-left: auto; margin-right: auto; border-collapse: collapse;"> <thead> <tr> <th style="text-align: left;">Key Personnel</th> </tr> </thead> <tbody> <tr><td>Project Manager</td></tr> <tr><td>Project Engineer (must be Civil Engineer)</td></tr> <tr><td>Structural Engineer /or Civil Engineer</td></tr> <tr><td>Materials Engineer</td></tr> <tr><td>Registered Electrical Engineer</td></tr> <tr><td>Sanitary Engineer/Master Plumber</td></tr> <tr><td>Construction Safety and Health Officer</td></tr> <tr><td>Foreman</td></tr> </tbody> </table>	Key Personnel	Project Manager	Project Engineer (must be Civil Engineer)	Structural Engineer /or Civil Engineer	Materials Engineer	Registered Electrical Engineer	Sanitary Engineer/Master Plumber	Construction Safety and Health Officer	Foreman
Key Personnel										
Project Manager										
Project Engineer (must be Civil Engineer)										
Structural Engineer /or Civil Engineer										
Materials Engineer										
Registered Electrical Engineer										
Sanitary Engineer/Master Plumber										
Construction Safety and Health Officer										
Foreman										
	“...”									
	On Paragraph No. IX(9.5) of the Terms of Reference, page 70 under Section VI- Specifications, the First Billing Percentage of Work Completed and Terms of Payment shall be revised from Thirty (30) into Twenty (20) percent, as follows:									
	<table border="1" style="margin-left: auto; margin-right: auto; border-collapse: collapse;"> <thead> <tr> <th style="width: 25%;">PROGRESS BILLING</th> <th style="width: 25%;">PERCENT OF WORK COMPLETED</th> <th style="width: 50%;">PERCENTAGE TERMS OF PAYMENT</th> </tr> </thead> <tbody> <tr> <td>First Billing</td> <td>Thirty (30%) Twenty percent (20%) of the work accomplished</td> <td>Thirty (30%) Twenty percent (20%) of the Contract Price less advance payment (Sec. 13.2), applicable withholding taxes and retention fund of ten percent (10%) of the contract price (Sec. 13.3)</td> </tr> </tbody> </table>	PROGRESS BILLING	PERCENT OF WORK COMPLETED	PERCENTAGE TERMS OF PAYMENT	First Billing	Thirty (30%) Twenty percent (20%) of the work accomplished	Thirty (30%) Twenty percent (20%) of the Contract Price less advance payment (Sec. 13.2), applicable withholding taxes and retention fund of ten percent (10%) of the contract price (Sec. 13.3)			
PROGRESS BILLING	PERCENT OF WORK COMPLETED	PERCENTAGE TERMS OF PAYMENT								
First Billing	Thirty (30%) Twenty percent (20%) of the work accomplished	Thirty (30%) Twenty percent (20%) of the Contract Price less advance payment (Sec. 13.2), applicable withholding taxes and retention fund of ten percent (10%) of the contract price (Sec. 13.3)								
	On Paragraph No. IX(9.7) of the Terms of Reference, page 71 under Section VI- Specifications, below is the revision:									
	PRE-TERMINATION OF CONTRACT									
	9.7 The contract of the Construction of Four Storey Academic Building Phase II Bulanao Centro Campus Package Contract for Improvement of KSU Main Gate may be pre-terminated by the Kalinga State University upon notice of any violation of the terms of the contract. In case of pre-termination, the Contractor shall be informed by the KSU within thirty (30) calendar days prior to such termination.									



51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77
78
79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105

PARTICULARS	CLARIFICATION / AMENDMENT
-------------	---------------------------

Under Item No. X- Scope of Works, on Terms of Reference, page 72-73 under Section VI-Specifications, the following are the revision/modification:

Scope of Works on Lot 1: Improvement of KSU Main Gate- Phase 1

Item No.	Items of Work	Qty	Unit	Scope of Works
1046(2)	MASONRY WORKS	64.27	sq.m.	- covers items @ grid (1-5)(D-F)
				- specs are as follows:
				*4" thk. CHB for interior wall
				*6" thk. CHB for external wall
				*sand
				*cement
				*10mm dia RSB (grade 60)
				*no. 16 GI tie wire

(yellow highlights are additional items)

Scope of Works on Lot 2: Improvement of KSU Main Gate- Phase 2

Item No.	Items of Work	Qty	Unit	Scope of Works
SPL	STAINLESS LETTERINGS AND LOGO	23.00	pcs	- covers items @ grid 2(A-I) specified in the plan
				- specs are as follows:
				Stainless Letterings, 475mm x 335mm
				Emboss KSU Logo, 900 mm diameter

For guidance and information of all concerned.


AMADO P. IMPER, PhD
BAC Chairman 

Date Issued: August 16, 2018

Copy furnished: Prospective Bidders