



**Annex B: Bill of Quantities**

**Name of Project: ADJACENT CONTRACT FOR ADDITIONAL RENOVATION OF ADMINISTRATION BUILDING OFFICES**

ITEM NO.	DESCRIPTION	QTY	UNIT	Unit Price (in Pesos)	Total Cost (in Pesos)
801	REMOVAL OF STRUCTURES AND OBSTRUCTION	1.00	lumpsum		
1018	TILEWORKS	205.05	sq.m		
1003	CEILING	134.00	sq.m		
1032(1)a	PAINTING WORKS (MASONRY/CONCRETE)	76.00	sq.m		
1032(1)b	PAINTING WORKS (WOOD)	154.00	sq.m		
1002(8)	PLUMBING FIXTURES	1.00	lumpsum		
1100(30)	CONDUITS, BOXES & FITTINGS	1.00	lumpsum		
1101(42)	WIRES & WIRING DEVICES	1.00	lumpsum		
1102(27)	POWER LOAD CENTER, SWITCH GEAR AND PANEL BOARD	1.00	lumpsum		
1103	LIGHTING FIXTURE	1.00	lumpsum		
1200 (36)	ALUMINUM FLEXIBLE DUCT	1.00	lumpsum		
1200	AIR CONDITIONING AND VENTILATING SYSTEM	1.00	lumpsum		
1003(3)	CABINET (GLASS)	5.60	sq.m		
1003(4)	CABINET (wooden)	1.00	lumpsum		
B.12	REMOVAL AND RELOCATION OF UTILITIES (Glass Wall)	1.00	lumpsum		
<b>TOTAL BID AMOUNT (in figures): Php</b>					
<b>TOTAL BID AMOUNT (in words): Pesos</b>					

**Note:** The Bill of Quantities (BOQ) contains the following parts:  
 a. BOQ for each Part of the Contract.  
 b. Summary of Bid Prices for all Parts of the Contract.

Project Duration: **55 calendar days**

Submitted by:

Name and Signature of Bidder's Representative: \_\_\_\_\_

Position: \_\_\_\_\_

Name of Bidder: \_\_\_\_\_

Date: \_\_\_\_\_